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Stereo I.B No.386 (Revised)  Agreement No.______________ 
Stereo I.B No.389 (Revised)  
Stereo B&R No.28  (Revised) 
Stereo B&R No.29 (Revised) 

 

PMAS, ARID AGRICULTURE UNIVERSITY, RAWALPINDI 
 

PERCENTAGE / ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

1. Name of Work  

 

2. Estimated Cost Rs.  

 

     
(both in Figures and Words) 

 

3. Time for Completion   

 

4. Amount of Earnest Money Rs. (in figures) 

 

Rupees  (in words) 

 

5. Issued to   
(Name of the contractor) 

 

6. On Payment of Rs.  
(Both in words and figures) 

 
 

Signature  
 (Official issuing the form) 

Dated   
 

Office stamp  
 

Note: - The officer opening the tender shall reject the tender which does not bear the 

stamp and signature of the issuing official and which is not submitted by the 

same contractor to whom the tender form was issued. 

 

(This page is to be filled in by the issuing official) 
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GENERAL DIRECTIONS  

FOR THE GUIDANCE OF THE TENDERERS 
 

1. These directions are provided to assist the tenderer in preparing and 

submitting his tender. The tender shall contain all information and data 

required to be furnished and shall be prepared and submitted in accordance 

with the instructions set forth herein. 

 

2. All necessary documents, such as copies of specifications (excluding 

standard specification books etc), contract documents, including bill of 

quantities, estimated rates and any other documents required in connection 

with the preparation of tender or execution of works, signed by the Engineer-

in-charge will accompany the tender form and the cost of such annexed 

documents will be reflected in the cost of the tender form. 

 

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, 

incurred in connection with the preparation and submission of his tender. 

 

4. No single tender shall include more than one work. A tenderer who wishes to 

tender for two or more works shall submit tender for each work, separately. 

 

5. The memorandum of work tendered for, and the schedule of materials and 

equipment to be supplied by the Engineer-in-charge and the rates at which 

they are to be charged for (annexed hereto) shall be filled in the office of the 

Engineer-in-charge before the tender form is issued. At this stage the tenderer 

should ensure that the tender form so issued is complete in all respects. 

 

6. The tenderer shall note that the ultimate responsibility for the quality of work 

and its conformity with the specifications and drawings rests solely with the 

successful bidder whose tender is accepted. 

 

7. The tenderer shall at his own expense, inspect and examine the site and 

surroundings and obtain for himself, on his own responsibility, all information 

that may be necessary for preparing the tender and entering into contract, and 

shall determine and satisfy himself by such means as he may consider 

necessary or desirable as to all matters pertaining to the tender. The tenderer 

shall also satisfy himself before submitting his tender as to the nature of 

grounds, hydrological and climatic conditions, the form and nature of the site, 

the nature and lay out of the terrain, the availability of labour, water, electric 

power and transportation facilities in the area. The tenderer shall specially 

investigate into the sources of materials to be used for the works and satisfy 
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himself about the quality and quantities of materials available for the 

completion of the work and the means of access to the site, the 

accommodation he may require and, in general, shall himself obtain all 

necessary information, as to the risks, contingencies and other circumstances 

which may influence or affect his tender. The Engineer-in-charge shall not 

assume any responsibility regarding information gathered, interpretation or 

deduction which the tenderer may arrive at, from the data that may be 

furnished with the contract documents. 

 

8. (a) The tenderer shall fill up the bid schedule. 

(b) In case tenders are called on item rate basis, the tenderer shall quote his 

own unit rate in the bid schedule on which he is willing to undertake each item 

of work. 

 

9. i) The tenderer shall work out the amount against each item of work in the 

bid schedule and will indicate the total amount of his tender on which he is 

willing to complete the works. The total amount worked out in the bid schedule 

shall be entered by the tenderer in his tender as his tender price for the work 

in case of discrepancy between amounts in figures and in words the amount 

in words shall prevail. 

 

(ii)  Should any discrepancy be found in the amount of pay items or if a 

column of amount is found blank after filling in a unit rate, the unit rate filled by 

the tenderer will be extended in working out of the amount of the tender and 

the total amount of the bid schedule will be adjusted accordingly. 

 

(iii)  If a unit rate is left blank, but the amount against the item is filled, the unit 

rate will be worked out on the basis of the amount divided by the quantity of 

the item shown in the bid schedule 

 

(iv)  If it is found that the tenderer has not entered any unit rate and amount 

against any of the pay items of the bid schedule, the Engineer-in-charge shall 

fill in the blanks by noting the word “Nil” in such blanks at the time of opening 

of the tender. Such pay items shall be deemed to be covered by the rates of 

other items. 

 

(v)  If the tenderer does not accept the adjusted/corrected amount of tender 

according to the above provision, his tender shall be rejected and the earnest 

money forfeited. 

 

10. The tender which proposes any alteration in the works specified in the bid 
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schedule or in the time allowed for carrying out the works or in any other 

condition mentioned by the Engineer-in-charge, will be liable to rejection. The 

tenderer shall sign each and every page of the tender and contract 

documents, without making any alteration. All enclosures issued with the 

contract documents, shall be attached with the tender duly signed by the 

tenderer. Any addition or alteration made after filling the form shall be duly 

attested by the tenderer. Non-compliance of this condition shall render the 

tender liable to rejection. 

 

11. The tenderer shall fill in the tender documents in ink: Errors, if any, shall be 

scored out and corrections rewritten legibly and attested by the tenderer. Any 

addition or alternation made after filling the form shall be duly attested by the 

tenderer. Non-compliance of this condition shall render the tender liable to 

rejection. Any tender with unattested correction shall be attested by the 

tenderer in the presence of other tenderers at the time of opening of the 

tender except that no correction shall be permissible in the rate or amount of 

the bid schedule or in the tendered price after the opening of the tender. 

 

12. Additional clause(s) for a particular work shall be typed on separate sheets by 

the Engineer-in-charge, which will be annexed to the contract documents 

specifying the number of sheets(s). The tenderer shall not add or delete any 

additional clause(s) in the additional clause(s) sheet(s), provided by the 

Engineer-in-charge. 

 

13. The quantities mentioned in the bid schedule are estimated quantities, to be 

used for preparing tenders, and the Engineer-in-charge does not expressly 

nor by implication agree that the actual amount of works to be performed will 

correspond therewith. No payment will be made on account of anticipated 

profits for work covered by the contract which is not performed, nor will any 

adjustment in the unit rates set forth in the bid schedule be made because of 

an increase or decrease in the actual quantities from the estimated quantities 

indicated therein, except as determined in accordance with the provisions of 

clause 42 of the general conditions of contract. 

 

14. No tender without earnest money shall be entertained. Earnest money, 

calculated @ 2% of the estimated cost of the work (rounded suitably), shall be 

in the form of deposit at call receipt. The earnest money of the unsuccessful 

tenderers shall normally be returned by the Engineer-in-charge within a week 

of opening of the tenders and in any case not later than thirty (30) days 

following the date set for opening of tenders except in cases where the 

tenders are to be accepted by the Executive Engineer/ 
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P.D(Works)/S.E./PO(Works), in those cases the earnest money of only the 

three lowest bidders will be retained and returned to the unsuccessful bidders 

not later than sixty (60) days of opening of the tenders. In the event of the 

tender being accepted, a receipt for the earnest money forwarded therewith, 

shall there upon be given to the contractor. The earnest money of the 

successful tenderer on execution of the contract covering work will be 

adjusted towards the amount of security deposit to be retained from the first 

amounts(s) payable to the contractor under the contract. 
 
15. The lowest evaluated bidder will be required to furnish the performance 

guarantee / quality assurance security (wherever required) before entering 

into a contract. Should the lowest evaluated bidder refuse or fail for any 

reason to furnish the performance guarantee / quality assurance security, it 

should constitute a just cause for rejection of his tender / annulment of award 

and in event of such rejection / annulment, the entire earnest money shall be 

forfeited to University, as compensation for such default. 

 

16. (i)  The tender shall be signed by the person(s) duly authorized to do so. In 

the event of a tender being submitted by a firm, it shall be signed separately 

by each member thereof, or in the event of the absence of any partner, it shall 

be signed on his behalf by a person holding a power of attorney authorizing 

him to do so. Such power of attorney should be produced with the tender and 

it must disclose that the firm is duly registered under the Partnership Act, 1932 

or any other law in force. 

 

(ii)  The tender submitted by a joint venture of two or more firms shall be 

accompanied by a document of formation of the joint venture, duly registered 

and authenticated by a competent court, in which shall be stated precisely, the 

conditions under which it shall function, its period of validity, the person(s) 

authorized to represent it and accept its obligations the participation of several 

firms forming the joint venture and any other information necessary to permit a 

full appraisal of its function. 

 

(iii)  A tender submitted by a corporation must bear the seal of the corporation 

and be attested by its Secretary. 

 

iv)  In all cases, the tender must be signed by an individual or individuals 

having powers to legally bind the firm, joint venture, corporation or companies 

on whose behalf they are signing. 
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17. Each tenderer shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender and of the rates and prices 

stated in the bid schedule, which rates and prices shall, except in so far as it is 

otherwise expressly provided in the contract, cover all obligations under the 

contract and all matters and things necessary for the proper completion and 

maintenance of the work. 

 

18. The tenderer may modify or withdraw his tender after submission, provided 

that the modification or notice of withdrawal is received in writing by the 

Engineer-in-charge prior to the prescribed deadline for submission of tenders. 

The tenderer’s modification or notice of withdrawal shall be prepared, sealed, 

marked and delivered, with the inner envelopes additionally marked 

“MODIFICATION OR WITHDRAWAL” as appropriate. No tender may be 

modified subsequent to the deadline for submission of tenders. Withdrawal of 

a tender during the interval between the deadline for submission of tenders 

and the expiration of the period of tender validity i.e. sixty (60) days as 

specified by the tenderer in the form of tender may result in the forfeiture of 

the tender security. 

 

19. The tenderer shall submit the original tender documents complete in all 

respect and keep a copy of the tender for his own record. The original should 

be sealed in an inner and an outer envelope, duly marking the envelopes as 

“ORIGINAL”.  

 

The inner and outer envelopes shall (a) be addressed to (Executive 

Engineer), (b) and bear the following identifications: Tender for (Name of 

Contract), (Reference Number of Tender), and the words “DO NOT OPEN 

BEFORE (Time and Date, set for opening)”. The inner envelopes shall 

indicate the name and address of the tenderer to enable the tender to be 

returned unopened in case it is declared to have been received late is 

otherwise unacceptable. If the outer envelope is not sealed and marked as 

instructed above, the Engineer-in-charge will assume no responsibility for the 

misplacement or premature opening of the tender submitted. A tender opened 

prematurely because of improper identification will be rejected. 

 

20. The tenderer shall indicate in the space provided in the tender his full and 

proper address at which notices may be legally served on him and at which all 

correspondence in connection with his tender and the contract is to be sent. 
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21. The presentation of tender implies full acceptance on the part of the tender of 

these instructions and all other conditions set forth in the contract document. 

 

22. Any tender received by the Executive Engineer (Engineer-in-charge) after the 

deadline for submission of tenders prescribed in the Notice Inviting Tenders 

will be returned unopened to the tenderer. 

 

23. The Engineer-in-charge or his duly authorized officer (not below the rank of 

Assistant Engineer/Sub Divisional Officers) will open tenders in the presence 

of intending tenderers or their authorized agents, who may be present at the 

time. The officer opening the tender will announce the names of the tenderer, 

tender rates and the presence of requisite tender security. 

 

24. Promptly after the opening of Tenders, the Engineer-in-charge will undertake 

a detailed evaluation of tenders. The Engineer-in-charge will determine 

whether each tender is substantially responsive to the requirements of the 

tender documents and conforms to all the terms, conditions and specifications 

of the tender documents without material deviation or reservation. If a tender 

is not substantially responsive to the requirements of the tender documents, it 

will be rejected by the Engineer-in-charge, and may not subsequently be 

made responsive by the tenderer having corrected or withdrawn the non-

confirming deviation or reservation. 

 

25. Except for information to be read out by the Engineer-in-charge at the time of 

opening tenders in accordance with para 23 above, no information relating to 

the examination, clarification, evaluation and comparison of tenders and 

recommendations concerning the award of contract shall be disclosed to 

tenderers or other persons not officially concerned with such process. Any 

effort by a tenderer to influence the process of examination, clarification, 

evaluation and comparison of tenders, an in decisions concerning award of 

contract, may result in the rejection of his tender. 

 

26. To assist in the examination, evaluation and comparison of tenders, the 

Engineer-in-charge may ask tenderers individually for clarification of their 

tenders, including breakdowns of unit rates. The request for clarification and 

the response shall be in writing or by cable, but no change in the price or 

substance of the tender shall be sought, offered or permitted except as 

required to confirm the correction of arithmetical errors discovered by the 

Engineer-in-charge during the evaluation of the tender. 
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26(A) In case the total tendered amount is equal to or less than 5% of the approved 

estimated (DNIT) amount, the lowest bidder will have to deposit quality 

assurance security from the Scheduled Bank equal to the amount of 

difference between approved DNIT amount and the quoted bid amount as 

given below, within 15 days of issuance of notice or within expiry period of bid, 

whichever is earlier: 

 

Total Tendered Amount Below 

Corresponding Estimated Cost. 
Quality Assurance 

Security 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% and so on 10% and so on 

 

26 (B)  Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in 

this regard, furnish to the tender approving authority in cash, bank draft, 

cashier’s cheque, payment order or bank guarantee (valid for three months 

beyond completion time/extended completion time) from any scheduled Bank 

of Pakistan, the amount to make up performance guarantee and / or quality 

assurance security (wherever required) and specified in the tender in item (h) 

of Memorandum of work. Should the lowest evaluated bidder refuse or fail for 

any reason to furnish the performance guarantee and / or quality assurance 

security (wherever required) within the specified time, it should constitute a 

just cause for rejection of his tender and in the event of such rejection the 

entire earnest money shall be forfeited to government as compensation for 

such default. 
 
27. The Engineer-in-charge shall have the right of rejecting all or any of the 

tenders without assigning any reason thereof. The Engineer-in-charge will not 

be bound to award the contract to the lowest or to any other tenderer. 

 

28. The unit rates and prices entered in the bid schedule will be the rates at which 

the contractor will be paid (Subject to the adjustment specified in Clause 55 of 

the annexed conditions) and shall be deemed to include all costs of 

performing the work, including income tax, super tax, and/or other charges, 

duties and taxes of the Government, autonomous, semi-autonomous and 

local bodies, profits and costs of accepting the general risk, liabilities and 

obligations set forth in or implied from the contract. 
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29. Prior to the expiration of the period of tender validity (60 days) prescribed in 

the tender form or any extension thereof that may have been granted by the 

tenderer, the Engineer-in-charge will notify the successful tenderer by cable 

and confirm in writing by registered letter that his tender has been accepted. 

This letter of acceptance shall name the sum which will be paid in 

consideration of the execution, completion and maintenance of the works as 

prescribed in the contract, (hereinafter called the contract price). The 

notification of award will constitute the formation of the contract. 

 

30. At the time, the Engineer-in-charge informs the lowest bidder in writing, bidder 

will provide performance guarantee / quality assurance security (wherever 

required) within fifteen (15) days from receipt of letter, failing which his bid will 

be rejected and bid security will be forfeited. 

 

31. After the successful tenderer has signed the contract and furnished adequate 

Performance Guarantee and / or quality assurance security (wherever 

required) the Engineer-in-charge will notify to the unsuccessful tenderers that 

they were unsuccessful. 

 

32. The completion period will be reckoned from the date of delivering the award 

or the handing over of the site to the contractor, whichever is later. 

 

33 A copy of the contract agreement may be obtained by the contractor at his 

own cost. 
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TENDER FOR WORK 
To 

 
The Executive Engineer, 
 
 
Dear Sir, 

 

1. I/We ______________________________________________________________  
(Name of the contractor) 

the undersigned tenderer, having examined the conditions of contract, specifications, 
drawings, bid schedule and addenda Nos.                  thereto, for  the work of  
(Name of the work) and the woks associated therewith, and having examined the 
site of the above named works, or having caused the site to be visited on our behalf 
by my/our competent and reliable agent, and having satisfied myself/ourselves as to 
all conditions under which the above named work must be performed, hereby offer to 
execute, complete and maintain the whole of the above mentioned work including its 
ancillary works associated therewith, in accordance with the said contract 
documents, including the addenda indicated above, a tender price of Rs   
(Rupees)  
or such other sums as may be ascertained in accordance with the said conditions of 
contract and the rates, and the prices set forth in the bid schedule. 
 

2. As security for the due performance of the undertaking and obligations of this tender 
I/We submit herewith a deposit at call receipt No. ___________________________  
_____________Dated _____________  in the amount of Rs.  _________________  
(Rupees) _______________________  from the ___________________________  
Bank ___________________________  Branch ___________________________  
drawn in your favour or made payable to you as earnest money, the full value of 
which will be absolutely forfeited to the University without prejudice to any other 
rights or remedies of the said University, should I/We withdraw or modify the tender 
within its validity period of sixty (60) days, following the date of receipt of tender. 
 

3. I/We understand that if my/our tender is accepted, the full value of the earnest money 
as attached with the tender shall be detained by the University towards the amount of 
security deposit specified in clause 48 of the said conditions of contract and item (d) 
of the memorandum of work. 
 

4. Should this tender be accepted by you I/We hereby undertake: - 
 

a) To sign all the necessary documents for entering into a contract agreement in 
the form set out in the contract document within fifteen (15) days following your 
notification of such acceptance. 
 

b) To commence the work within the stipulated time named in item (f) of 
memorandum hereto annexed following the date of issuance of your order to 
proceed with or the handing over of the site, whichever is later and in the event 
of my/our failure to do so, the entire amount of earnest money deposited by 
me/us for which deposit at call receipt is enclosed herewith is to be absolutely 
forfeited to the University. On the commencement of the work, I/We hereby also 
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agree to abide by and fulfill all the terms or provisions of the said conditions of 
the contract annexed hereto so far as applicable and in default thereof, to forfeit 
and pay to the University the sums of money mentioned in the said conditions. 

 
c) To complete and deliver the whole of the work comprised in the contract within 

the time stipulated in item No.(g) of the memorandum hereto annexed, subject 
to such extension in the time limit as may be granted under the conditions of 
contract. 

 
5. I/We also agree that when materials and/or equipment for the work are provided by 

the University the rates to be paid for them shall be as provided in appendices 
annexed hereto. 
 

6. I/We agree to abide by this tender for the period of sixty (60) days following the date 
set for receiving of tenders and it shall remain binding upon me/us and may be 
accepted by you at any time before the expiration of that period. 
 

7. Unless and until a formal agreement is prepared and executed, this tender, together 
with your written acceptance thereof, shall constitute a binding contract between us, 
and shall be deemed for all purposes to be the contract agreement. 
 

8. I/We understand that you are not bound to accept the lowest or any tender you may 
receive, and that you will not defray any expenses incurred by me/us in tendering. 
 

Thanking you, 
 

 Yours Faithfully, 
 
 
 
 ______________________ 

 (Signature of tenderer) 
 
 Name ____________________  
 
 
Dated this day of ______________________ 202 
Address: ____________________________________________________________  
 

The above tender is hereby accepted by me on behalf of the University. 
 
 
 
 ___________________________ 
 (Signature of Executive Engineer) 

 Directorate of Works, PMAS-AAUR  

 

In case the above address is changed, the contractor will immediately notify in writing 
to the Executive Engineer, his new address. 
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MEMORANDUM OF WORK 

(To be filled in by the University) 
 

(a) General Description ...........................................................................................  

 (If several sub works are included, they should be detailed in a separate 

sheet). 

(b) Estimate cost Rs. ...............................................................................................  

(c) Amount of earnest money to accompany the tender Rs. ...................................  

(to be furnished by the tenderer in the shape of deposit at call from a 

scheduled Bank of Pakistan). 

(d) Percentage of security deposit to be retained from the bills. 

i. On the amount of work done upto Rs.5 million =Ten (10) percent. 

ii. On the amount of work done beyond Rs. 5 million =Five (5) percent. 

(e) Minimum amount of interim running bills Rs. .....................................................  

(f) Mobilization period. ...................................................................................Days 

(g) Time allowed to complete the work after the expiry of mobilization period 

 ................... Days 

(h) Amount of performance guarantee Rs  .......................  5% of bid price in the 

case of bid price exceeding Rs 50 million as per General Direction for the 

guidance of tenderer 26(B) read with General Conditions of Contact Clause 

(7) and amount of quality assurance security Rs ………………  as per General 

Directions for the guidance of tenderer 26(A). 

(i) Period of maintenance. (after the date of issuance of certificate of 

completion):____________  



13 
 

CONTRACTOR  EXECUTIVE ENGINEER 

“FORM D.F.R. (P.W.) 28-A”  

(Referred to in Rule 7.36)  

FORM OF GUARANTEE 
 

WHEREAS a contract for work ______________________________________ 
has been awarded by the University acting through the Executive Engineer, Pir 
Mehr Ali Shah – Arid Agriculture University Rawalpindi, Directorate of Works 
(hereinafter called the University) to M/S……………………….... (hereinafter 
called the contractor); 

 

AND WHEREAS under the terms of the said contract the University has agreed 

to advance a sum of Rs………………………………..to the contractor for 

execution of the said work. The said amount shall be recovered after lapse of 

20% contract period or after the execution of the 20% of the work (financial 

terms), whichever is earlier. The rate of recovery shall be 25% of the value of 

work done in each interim pay certificate (running bill); 

 

AND WHEREAS the University has required the contractor to furnish a Bank 

Guarantee from any scheduled bank for securing the payment of the sum 

advanced thereon: - 

 

It is agreed as follows:- 
 

1. I ................................................... acting on behalf of .................................  

(hereinafter called guarantor) hold and firmly bind to the University in the 

sum of Rs. ................................... .(Rupees  ............................................... ) 

payable on the same sum given as mobilization advance to the contractor. 

2. The guarantor hereby undertakes to pay the said amount payable to the 

University on demand in case the contractor makes a default in the 

payment of said amount under the terms and conditions of the contract. 

3. The guarantee shall be irrevocable and shall remain in force till the sum 

advanced payable thereon has been repaid in full by the contractor. 

4. The liability of the guarantor shall in no case exceed the aggregate amount 

of     Rs ........................................  (Rupees ) payable thereon for the 

payment of which the guarantor hereby undertakes to bind itself and 

promises to pay the whole or any portion of this amount to the University 

without making a reference to the contractor. 

 

IN WITNESS whereof we the said guarantor have set out hands to this deed of 

guarantee this .................................. Guarantor (Scheduled Bank) 

 

2. This notification shall be applicable to future/new projects. 
 

 BY ORDER OF THE GOVERNOR OF THE PUNJAB 

 SECRETARY FINANCE 
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BILL OF QUANTITY 
 

FOR CONSTRUCTION OF BOUNDARY WALL ON BACK SIDE OF  
AYESHA GIRLS HOSTEL & POULTRY SHED WALL AT PMAS-AAUR 

MRS, 2nd BI-ANNUAL-2026 (01.07.2026 to 31.12.2026) DISTRICT RAWALPINDI 

S# Ref: Description Unit Qty Rate 
Amount 
(in Rs.) 

Part-A      

1 
Ch# 3 

Item#21 
(1aii) 

Excavation in foundation of building, 
bridges and other structures, including 
dagbelling, dressing, refilling in layers 
around structure with excavated earth, 
watering and ramming lead 'upto one 
chain (30 m) and lift upto 5 ft. (1.5 m) 
Depth upto 5ft (1.5m) By Manual 
Ordinary soil.  

%0Cft 900.00  

 

2 
Ch# 6 

Item#3b 

Cement concrete brick or stone ballast 
1½ " to 2" (40 mm to 50 mm) gauge, in 
foundation and plinth, with ratio 1:4:8. 
complete in all respect. 

%Cft 66.00  

 

3 
Ch#6 

item#6C3 

Providing and laying reinforced cement 
concrete  in Pile cap, slab of rafts / strip 
foundation, base slab of column and 
retaining walls; etc and footing beams, 
other structural members other than 
those mentioned in 6(a-d) above not 
requiring form work (i.e. horizontal 
shuttering) complete in all respects 
Type C (nominal mix 1: 2: 4). 

P-Cft 247.03  

 

4 
Ch#7 

item#4i 

Pacca brick work in foundation and 
plinth in Cement, sand mortar Ratio 1:5. %Cft 360.54  

 

5 
Ch#6 

item#12bi 

Fabrication of mild steel reinforcement 
for cement concrete, including cutting, 
bending, laying in position, making 
joints and fastenings, including cost of 
binding wire and labour charges for 
binding of steel reinforcement (also 
includes removal of rust from bars) 
complete in all respect. Deformed bars 
Grade-40). 

%kg 741.09  

 

6 
Ch#7 

item#7i 

Pacca brick work other than building 
upto 10ft. (3 m) height cement, sand 
mortar Ratio 1:5 

%Cft 412.50  

 

7 
Ch#11 

item#9b 

Cement plaster 1:4 upto 20' (6.00 m) 
heigh ½" (13 mm) thick %Sft 1,360.00  

 

8 
Ch#13 

item#33a 

Providing and applying weather shield 
paint of approved quality on external 
surface of building including preparation 
of surface, application of primer 
complete in all respect: 
a) new surface 

   

 

  i) 1st coat %Sft 1,400.00   

  ii) 2nd coat %Sft 1,400.00   
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9 
Ch#23 

item#14a 

Providing, laying, cutting, jointing, 
testing and disinfecting PVC/ uPVC 
pipe line with working pressure pipe, in 
trenches, including specials (PS-
3051=BS-3505), complete in all 
'respects 

P-Rft 25.00  

 

10 
Ch#25 

item#74. 

Providing and fixing barbed wire fencing 
on compound wall, consisting of 
1½"x1½"x3/16" (40x40x5mm) angle 
iron post 3' (900 mm) long, 4' (1200 
mm) apart embedded in cement 
concrete 1:4:8 base of size 6"x6"x9" 
(150x150x225 mm) and 4 rows of 
barbed wire, including binding wire, 
painting posts, etc. complete in all 
respects. 

%Rft 80.00  

 

Sub Total A:  

Part-B 
Old material deduction of brick work of 
Qty (412.50+360.54=773.04 cft)    

 

1 7.001 
Credit of 40 % qty (773.04*40/100) = 
309.21 cft *13.5 and = 7266 Nos. Nos 7,266.00  

 

2 
(7.001 @ 

25%) 

Credit of 60% Surplus brick bats,(Mulba 
Unusable) of remaining quantity 278.40 
cft  

%Cft 3,558.00  
 

Sub Total B 
 

Net Amount (A-B) 
 

Add 16% PRA: 
 

G. Total Amount: 
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 
 Clause 1  

 

 

In the contract (as herein after defined) the 
following words and expressions shall have the 
meanings hereby assigned to them, except 
where the context otherwise requires: - 

Definitions:  
1) “Agent” means the person appointed by 

the contractor to act on his behalf in his 
absence; 

 
2) “Certificate of completion” means the 

certificate of completion given by the 
Engineer-in-charge pursuant to clause 40 of 
these conditions; 

 
3) “Contract” means the contract agreement, 

the documents set out therein and includes 
the conditions of contract, the tender and 
acceptance thereof, the specifications, the 
drawings, the bid schedule, schedule of 
rates ad the prices; 

 
4) “Contractor” means the person or persons, 

firm or company whose tender has been 
accepted by the Engineer-in-charge, and 
shall include the contractor’s duly authorized 
representative, successors and assigns; 

 
5) “Contract price” means the sum named in 

the tender, subject to such addition thereto 
or deductions there from as may be made 
under the provisions of the contract; 

 
6) “Constructional Plant” means all 

appliances, or things required in or about 
the execution, completion, or maintenance 
of the woks or temporary works, but does 
not include the materials or other things 
intended to form or forming part of 
permanent or temporary works; 

 
7) “Drawings” means the drawing(s) referred 

to in the contract documents and any 
modifications of such drawing(s) as may 
from time to time be furnished or approved 
in writing by the Engineer-in-charge; 
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8) “Engineer-in-charge” means the Executive 
Engineer or any other officer who for the 
time being and from time to time is in charge 
of the works and includes an officer 
appointed by the University to act as 
Engineer-in-charge for the purposes of the 
contract; 

 
9) “Government” means the PMAS-AAUR 

University; 
9-a) “Item Rates” mean the rates determined on 

the basis of the market rates system 
introduced by the Government in 
replacement of the Composite Schedule of 
Rates 1998 through Finance Department 
Notification No.RO (Tech) F.D.2-3/2004 
dated 02.08.2004 (Annexure A). 

 
10) “Period of maintenance” means the 

period during which the contractor is obliged 
to guarantee the work or defined portions of 
work against defect and during which he is 
obliged to perform any maintenance 
procedure that may be specified by the 
Engineer-in-charge and shall be calculated 
from the date of the certificate of completion 
given by the Engineer-in-charge in 
accordance with clause 40 hereof or in the 
event of more than one certificate having 
been issued by the Engineer-in-charge 
under the said clause from the respective 
dates so certified; 

 
11) “Maintenance” means the repairs, 

amendment, reconstruction and includes the 
rectification of defects imperfections, 
shrinkages and other faults except fair wear 
and tear as may be required of the 
contractor in writing by the Engineer-in-
charge during the period of maintenance; 

 
12) “Programme of work” means the 

Programme of work submitted by the 
contractor and approved by the Engineer-in-
charge and includes an amendment thereto 
made from time to time and approved by the 
Engineer-in-charge; 

 
13) “Site” means the lands and other places 

on, at, over, under; in or through which the 
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works are to be executed or carried out in 
pursuance of the contract or any adjacent 
land, or part or street, which may be allotted 
or used for the purpose of carrying out the 
contract or any lands or places provided by 
the Engineer-in-charge for the purpose of 
the contract together with such other places 
as may be specifically designated in or 
pursuant to the contract as forming part of 
the site; 

 
14) “Specifications” means the specification 

referred to in the tender and any 
modification thereof or addition thereto as 
may from time to time be furnished or 
approved in writing by the Engineer-in-
charge 

 
15) “Temporary works” means all temporary 

works of every kind required in or about the 
construction, completion or maintenance of 
the works; 

 
Works” means the works to be executed in 
accordance with the contract and includes any 
permanent works as required for the 
performance of the contract. 

 Clause 2:  

Marginal 
Headings for 

Information Only 
 

 

The marginal headings, the words, notes, titles 
and phrases used in these general conditions 
and documents attached hereto, are strictly for 
information and direction of the reader with 
regard to the contents of the said documents 
and shall by no means be invoked for 
interpretation of the said clauses nor shall they 
be deemed to be part thereof or be taken into 
consideration in the interpretation thereof or of 
the contract. 
 

 Clause 3:  

Terms to Include 
Designation of 
Corresponding 

Post 
  

The term “Executive Engineer” 
“P.D(Works)/S.E./PO(Works)” used in the 
contract and the documents attached thereto, 
shall respectively be taken to include the terms 
“Deputy Director” “Director” and “Director 
General” or the holder of the corresponding 
posts in relation to the work. 
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CONTRACT DOCUMENTS 

 Clause 4:  

Documents 
Mutually 

Explanatory 

 

Except if and to the extent otherwise provided 
by the contract, the conditions of contract and 
additional conditions annexed hereto shall 
prevail over those of any other document 
forming part of the contract. Subject to the 
foregoing, the several documents forming the 
contract are to be taken as mutually 
explanatory of one another, but in case of any 
error, omission, ambiguity or discrepancy is 
found between these documents, the same 
shall be reported to the Engineer-in-charge 
who shall correct such error or omission or 
explain and adjust the ambiguity or 
discrepancy, as the case may be, and shall 
thereupon issue to the contractor instructions 
directing in what manner the work is to be 
carried out. Provided always that if in the 
opinion of the Engineer-in-charge compliance 
with any such instructions shall involve the 
contractor in any expenses which by reason of 
any such error, omission, ambiguity or 
discrepancy, the contractor did not have 
reasons to anticipate, the Engineer-in-charge 
shall pay such additional sums as he shall 
certify to be reasonable to cover such 
expenses. Provided further that any work done 
by the contractor, which perpetuates or adds 
to any error, omission, ambiguity or 
discrepancy, already discovered and pointed 
out, shall be considered to have been done at 
the contractor’s own risk. 
 

 Clause 5:  

 
Custody of 
Drawings 

 

i)  The drawings shall remain in the sole custody of 
the Engineer-in-charge but two sets of the 
detailed or working drawings will be obtained by 
the contractor free of cost from the Engineer-in-
charge after acceptance of his tender. The 
contractor shall provide and make at his own 
expense any further copies required by him. On 
the completion of the contract, the contractor 
shall return to the Engineer-in-charge all 
drawings provided to him under the contract. 

Classified 
Drawings 

ii)  If so instructed, the contractor shall undertake 
not to disclose details of classified drawings, 
other than to men in his employ, and will give an 
undertaking to the Engineer-in-charge that these 
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drawings are not replicated or passed on to 
others or used by any other agency/person. 
 

One Copy of 
Drawing to be Kept 

on Site 

iii)  One copy of the drawings furnished to the 
contractor as aforesaid shall be kept by the 
contractor at site and the same shall at all 
reasonable times also be made available for 
inspection and used by the Engineer-in-charge or 
by any of his superior officer, or by any other 
person authorized by the Engineer-in-charge in 
writing. 
 

Further Drawings 
and Instructions 

 

iv)  The Engineer-in-charge shall supply to the 
contractor, from time to time during the progress 
of the works, such further drawings and 
instructions as shall be necessary for the 
purpose of the proper and adequate execution 
and maintenance of the works, and the 
contractor shall carry out and be bound by the 
same. The contractor shall give adequate notice 
in writing, to the Engineer-in-charge of any such 
further drawing and instructions that contractor 
may require for execution of works or otherwise 
under the contract. 
 

GENERAL OBLIGATIONS 

 Clause 6:  

Contract 
Agreement 

 

The contractor shall, when called upon so to do 
by the Engineer-in-charge enter into and execute 
a contract agreement in the form annexed. 
 

 Clause 7:  

Performance 
guarantee/ Quality 

Assurance Security 

 

 

In every case where performance guarantee and/ 
or quality assurance security has been provided, 
as specified in item (h) of Memorandum of Work, 
contractor shall furnish/maintain the performance 
guarantee and/ or quality assurance security for 
the extended period of completion under Clause 
37 of the Agreement. All compensations or the 
sums of money payable by the contractor under 
the terms of this contract may be deducted from 
or paid by the sale of sufficient part of his 
performance guarantee and/ or quality assurance 
security, and in the event of his performance 
guarantee and/ or quality assurance security 
reduced by reason of any such deduction or sale 
as aforesaid the contractor shall within ten days 
thereafter make good in cash or other securities 
as aforesaid any sum or sums which may have 
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been deducted from, or raised by sale of 
performance security or any part Thereof The 
performance guarantee and/ or quality assurance 
security deposit lodged by a contractor (in cash 
or/other form) shall be refunded to him after the 
expiry of three months after the issue of the 
certificate of completion of the work under Clause 
40 hereof by the Engineer-in-charge or along with 
the final bill if it is prepared after that period on 
account of some unavoidable circumstances. 
 

 Clause 8:  

Programme of 
Work to be 

Furnished it so 
Required by 
Engineer-in-

Charge 

 

 

 

i)  The contractor shall if so required by the 
Engineer-in-charge submit in writing to the 
Engineer-in-charge within the period specified by 
him for his approval a Programme showing the 
order of procedure and the method in which he 
proposes to carry out the works. The time and 
progress chart shall be prepared indirect relation 
to the time period stated in item (g) of the 
memorandum hereto annexed for the completion 
of individual items thereof and the works as a 
whole. It shall indicate the forecast of the date for 
commencement and completion of various trade 
processes or section of the works, and shall be 
amended as may be required by agreement 
between the Engineer-in-charge and the 
contractor within the limitation of time imposed in 
the contract documents. 
 

Action When 
Programme Not 

Submitted in Time 
 

ii)  The contractor shall also, whenever required by 
the Engineer-in-charge, furnish for his information 
full particulars in writing of the organization and 
staff by which he proposes to direct and 
administer his performance of the contract and 
also such further information concerning the 
contractor’s arrangements for the carrying out the 
work and of the constructional plants or 
temporary works which the contractor intends to 
supply, use or construct, as the case may be. 
 

 iii)  The submission to and approval by the Engineer-
in-charge of such Programme, or the furnishing of 
such particulars or information shall not relieve 
the contractor of any of his duties or 
responsibilities under the contract. 
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 iv)  In the event of the non-submission of the 
Programme or revised/amended programme of 
work by the contractor for approval by the 
Engineer-in-charge within the period specified by 
the Engineer-in-charge, the contractor shall be 
liable to pay as compensation an amount, equal 
to ¼ % per day or such smaller amount as the 
Engineer-in-charge (whose decision in writing 
shall be final) may decide on the total tendered 
amount of the work, subject to maximum of 2% of 
contract amount. 
 

 Clause 9:  

Setting Out 

 

The contractor shall be responsible for the true 
and proper setting out of the works in Setting out 
relation to original points, lines and levels of 
reference given by the Engineer-in-charge in 
writing and for the correctness (subject as above 
mentioned) of the position, levels, dimensions 
and alignments of all parts of the works and for 
the provision of all necessary instruments, 
appliances and labour in connection therewith. If 
at any time during the progress of the work, any 
error shall appear or arise in the position, levels, 
dimensions, or alignment or any part of the 
works, the contractor on being required so to do 
by the Engineer-in-charge, shall at his own 
expense, rectify such error to the satisfaction of 
the Engineer-in-charge, unless such error is 
based on incorrect data, supplied in writing by the 
Engineer-in-charge, in which case the expenses 
of rectifying the same shall be borne by the 
University. The checking of any setting out or of 
any line or levels by the Engineer-in-charge shall 
not in any way relieve the contractor of his 
responsibility for the correctness thereof, and the 
contractor shall carefully protect and preserve all 
points, marks, lines levels, bench marks, site-
rails, pegs, slope stakes, batten-boards, stakes 
for location, and other things used in setting out 
the works. 
 

 Clause 10:  

Work to be 
Executed in 

Accordance With 
the Specifications 
Drawings Orders 

etc 

 

The contractor shall execute the whole and every 
part of the works in the most substantial and 
workman-like manner, and both as regards 
material and otherwise in every respect in strict 
accordance with the specifications. The work 
executed by the contractor shall also conform to 
the design(s) and/or drawings and instructions in 
writing relating to the work signed by the 
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Engineer-in-charge and lodged in his office, and 
to which the contractor shall be entitled to have 
access at such office, or on the site of the work 
for the purpose of inspection during office hours. 
The contractor shall, if so required; be entitled at 
his own expenses to make or cause to be made 
copies of specifications, and of all such designs, 
drawings and instructions as aforesaid 
 

 Clause 11:  

Action Where no 
Specifications are 

Provided 

 

 

In the case of any class of work for which there is 
no such specification as mentioned is Para-2 of 
the general directions for the guidance of the 
tenderer annexed hereto, such work shall be 
carried out in accordance with the prescribed 
standard specifications, and in the event of there 
being no such specifications, in accordance with 
the specification attached with the tender, if 
however, there is no standard specification or 
specifications attached with the tender, the work 
shall be carried out, in all respects in accordance 
with the instructions and requirements of the 
Engineer-in-charge. 
 

 Clause 12:  

Works to be Under 
Direction of 

Engineer-in-charge 
 

All works to be executed under the contract shall 
be executed under the directions and subject to 
the approval in all respects, of the Engineer-in-
charge who shall be entitled to direct at what 
point or points and in what manner they are to be 
commenced and from time to time carried on. 
 

 Clause 13:  

Lighting at Night 
Work 

1)  In the event of night work being carried on, the 
contractor shall provide and maintain such good 
and sufficient lights as will enable the work to 
proceed with satisfactorily and without danger. 
Similarly, the approach to the site and works 
where the night work is being carried out shall be 
efficiently lighted. All arrangements adopted for 
such lighting shall be to the satisfaction of the 
Engineer-in-charge 

 

Watching and 
Lighting 

2)  The contractor shall in connection with the works 
provide and maintain at his own cost all lights, 
warning lights, caution boards, attendants, guard 
fencing and watch men, when and where 
necessary or required by the Engineer-in-Charge 
for the protection of the work or for the safety and 
convenience of the public or others. 
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 Clause 14:  

Arrangements to 
Safeguard Danger 

to Unfinished Work 

  

The contractor is expected to make himself 
acquainted with the weather conditions, etc, and 
make his arrangements in such a manner that 
unfinished work is not in danger from storms, 
floods, etc. A claim by the contractor for a loss 
caused by any such eventuality will not be 
entertained by the University. 

 Clause 15:  

Contractor to 
Supply plant, 

Ladders, 
Scaffolding, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor Liable 
to Pay Damages 

Arising From 
Non-provision of 
Lights, Fencing 

etc 

 

The contractor shall supply at his own cost all 
materials (except such materials, if any as may in 
accordance with the contract be supplied from 
the departmental store) constructional plants, 
tools, appliances, implements, ladders, cordage, 
tackles, scaffoldings and temporary works, 
requisite or proper for the execution of the works, 
whether original, altered or substituted, and 
whether included in the specifications or other 
documents forming part of the contract referred to 
in these conditions or not, or which may be 
necessary for the purpose of satisfying or 
complying with the requirements of the Engineer-
in-charge as any matter as to which under these 
conditions he is entitled to be satisfied, or which 
he is entitled to require together with carriage 
therefore, to and from the work. The contractor 
shall also supply without charge the requisite 
number of persons with the means and materials 
necessary for the purpose of setting out works, 
and counting, weighing, and assisting in 
measurement or examination at any time, and 
from time to time of the work or materials. Failing 
his so doing the same may be provided by the 
Engineer-in-charge at the expense of the 
contractor, and the expenses may be deducted 
from any money due to the contractor under the 
contract, or from his security deposit. The 
contractor shall also provide all necessary 
fencing and lights required to protect the public 
from accident, and shall be bound to bear the 
expenses of defense of every suit action or other 
proceedings at law that may be brought by any 
person for injuries sustained by him owing to 
neglect in taking the above precautions and to 
pay any damages and costs which may be 
awarded in any such suit, action or proceedings 
to any such person, or which may with the 
consent of the contractor be paid to compromise 
any claim by any such person. 
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 Clause 16:  

Notice to be Given 
Before the Work is 

Covered up 

 

The contractor shall give not less than five days 
notice in writing to the Engineer-in-charge or his 
subordinates in charge of the work, before 
covering up or otherwise placing beyond the 
reach of measurement any work in order that the 
same may be measured, and correct dimensions 
thereof be taken before the same is so covered 
up or placed beyond the reach of measurement 
and shall not cover up or place beyond the reach 
of measurement any work without the consent in 
writing of the Engineer-in-charge or his 
subordinate in charge of the work. If any work is 
covered up or placed beyond the reach of 
measurement, without such notice having been 
given and consent obtained, the same shall be 
uncovered at the contractor’s expenses, and no 
payment or allowance shall be made for such 
work or the materials with which the same was 
executed. 
 

 Clause 17:  

Contractor’s 
Employees. 

 

1)  The contractor shall provide and employ on the 
site for the purpose of and in Contractor’s 
employees. connection with the execution and 
maintenance of the work under the contract:- 
 
a. Only such engineer and technical assistance 

as are skilled and experienced in their 
respective callings, and such sub-agents, 
foremen and leading hands as are 
competent to give proper supervision of the 
work, they are required to supervise, and 
 

b. (Such skilled, semi-skilled and unskilled 
labour as is necessary for the proper and 
timely execution and maintenance of works 
under the contract. 
 

Removal of 
Contractor’s 
Employees. 

2)  i) The Engineer-in-charge shall have full powers 
at all times to object to the employment and to 
require the contractor to remove forthwith 
from the site, the agent, workman, foreman or 
any other person employed by the contractor 
or any sub-contractor, who in the opinion of 
the Engineer-in-charge misconducts himself 
or is incompetent or negligent in the proper 
performance of his duties or whose 
employment is otherwise considered by the 
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Engineer-in-charge to be undesirable, and the 
contractor shall comply with the request 
forthwith. 

 
ii) No such agent, workman, foreman or other 

employees after his removal from the work by 
request of the Engineer-in-charge shall be re-
employed or reinstated by the contractor for 
the purposes of and in connection with the 
contract at any time, except with the prior 
approval in writing of the Engineer-in-charge. 
 

 Clause 18:  

Whole Time 
Qualified Technical 

Personnel for 
Supervision of 

Work 
 

a)  The contractor shall employ for each contract, 
whole time qualified technical personnel to the 
satisfaction of the Engineer-in-charge for the 
supervision of the work at the scale given below: - 
On contracts valuing: - 
 
(i) Upto Rs.7.5 Million One diploma engineer 

(ii) Exceeding Rs.7.5 Million One senior graduate engineer. 

 One junior graduate engineer. 

 
 b)  If the contractor fails to employ the qualified 

technical personnel to the above scale, the 
Engineer-in-charge shall, after giving the 
contractor 15 days’ notice to this effect, have the 
option to employ to make up the deficiency in the 
number of such persons at the risk and cost of 
the contractor. 

 Clause 19:  

Opportunities for 
Other Contractors. 

 

 

The contractor shall in accordance with the 
requirements of the Engineer-in-charge afford all 
reasonable opportunities for carrying out the work 
by any other contractor(s)/specialist contractor(s) 
executing a part of the original work or ancillary to 
the work, employees/workmen of such 
contractor(s) or those of the University, who may 
be employed in execution of, or near the site of 
work not included in the contract. If, however, the 
contractor provides any material 
services/assistance or facilities to any such 
contractor or to the University on the written 
request of the Engineer-in-charge, he shall be 
paid a reasonable sum as determined by the 
Engineer-in-charge or paid according to provision 
in bid schedule if already made therein. 
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 Clause 20  

Damage to 
Persons and 

Property 
 

1.  The contractor shall indemnify and keep 
indemnified the University against all losses and 
claims for injuries or damage caused to any 
person or any property whatever, (other than 
surface or other damage to land or crops being 
on the site suffered by tenants of occupants) 
which may arise out of or in consequence of the 
construction and maintenance of the works and 
against all claims, demands, proceedings, 
damages, costs, charges and expenses whatever 
in respect of or in relation thereto. Provided 
always that nothing herein contained shall be 
deemed to render the contractor liable for, or in 
respect of or to indemnify the University against 
any compensation or damages for or with respect 
to: - 
 
a) The permanent use or occupation of land by 

the works or any part thereof or (save as 
hereinafter provided) surface or other 
damage as aforesaid. 

b) The right of the University to construct the 
works or any part thereof on, over, under, in 
or through any land. 

c) Interference whether temporary or 
permanent with any right of light, air, way or 
water, or other assessment of quasi-
easement which is the unavoidable result of 
the construction of the works in accordance 
with the contract. 

d) Injuries or damage to persons or property 
resulting from any act or neglect done or 
committed during the currency of the 
contract of the University, its agents, 
servants or other contractors (not being 
employed by the contractor) or for or in 
respect of any claims, demands, 
proceedings, damages, costs, charges, and 
expenses in respect thereof or in relation, 
thereto. Provided further that for the 
purposes of this clause the expression “the 
site” shall be deemed to be limited to the 
Area define in the specification or shown on 
the drawings in which land and crops will be 
disturbed or damaged as an inevitable 
consequence of carrying out the works 
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Indemnity by the 
University 

 

2.  The University will indemnify the Contractor for 
and against all claims, demands, proceedings, 
damages, costs, charges and expenses in 
respect of the matters referred to in the proviso 
to sub-clause (1) of this clause. 
 
Note: - The limit of various departments for the 
application of this clause is as follows: - 
 
1) Buildings Contracts exceeding Rs.5 Million. 

2) Public Health Engineering Contracts exceeding Rs. 5 
Million. 

3) Highways. Contracts exceeding Rs. 10 Million. 

4) Irrigation. The clause would not apply. 

5) HP and EP  Contract exceeding Rs. 5 Million. 

 
 Clause 21:  

Work to be Open to 
Inspection 

 
 
 
 
 

Contractor or his 
Responsible Agent 

to be Present. 

 

All works under or in the course of execution or 
executed in pursuance of the contract, shall at all-
time be open to inspection and supervision of the 
Engineer-in-charge or his subordinate, and the 
contractor shall at all times during the usual 
working hours and at all other times for which 
reasonable notice of the intention of the 
Engineer-in-charge, his senior or his subordinate 
to visit the works shall have been given to the 
contractor, either himself be present to receive 
orders and instruction or have an agent, duly 
accredited in writing present for that purpose. 
Orders given to the contractor’s agent shall be 
considered to have the same force as if they 
have been given to the contractor himself. 
 

 Clause 22:  

Giving of Notices 
and Payment of 

Fees. 
 

i  The contractor shall give all notices, and at his 
own cost pay all fees, required to be given or paid 
by any national or state statute, ordinance or 
other laws any regulation or by-laws of any local 
or other duly constituted authority in relation to 
the execution of the works or of any temporary 
works and by the rules and regulations of all 
public bodies and companies whose property or 
rights are affected or may be affected in any way 
by the works or any temporary works. 

 
Compliance with 

Status Regulations 
etc. 

 

ii  The contractor shall conform in all respects with 
the provisions of any such federal, provincial and 
local statutes, ordinance or law as aforesaid and 
the regulations or by-laws of any local or other 
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duly constituted authority, which may be 
applicable to the works, or to any temporary 
works and with such rules and regulations of 
Public Bodies and companies as aforesaid and 
shall keep the University indemnified against all 
penalties and liabilities of every kind for breach of 
any such statutes, ordinance or law, regulation or 
by-laws. 

 
Payment of Income 

tax and Other 
Taxes. 

 

iii  The contractor shall be responsible for the 
payment of all income tax, super tax and other 
Government or local taxes arising out of the 
contract, which shall not be reimbursed to him by 
the Government and the rates and prices stated 
in the bid schedule shall be deemed to cover all 
such taxes 

 
 Clause 23:  

Cost of Bonds. 

 

The cost of various bonds to be entered into and 
executed between the contractor and the 
Engineer-in-charge shall be in all respects, at the 
expense of the contractor. 
 

 Clause 24:  

Change in the 
Constitution of 

Firm 
 

 

In the case of tender by partners, any change in 
the constitution of the firm, joint venture, 
company or corporation shall be forthwith notified 
by the contractor to the Engineer-in-charge for his 
information. 
 

 Clause 25:  

Photographs and 
Advertisements. 

 

 

Photographs of the works shall be taken by 
permission of the Engineer-in-charge. Only signs 
or other advertisement approved by the 
Engineer-in-charge may be displayed at or near 
the works. Photographs of the works shall not be 
published without prior written approval of the 
University, which shall not be unreasonably 
withheld. 
 

ASSIGNMENT AND SUB-LETTING 

 Clause 26:  

Assignment. 

 

The contractor shall not assign the contract or any 
part thereof or any benefit or interest therein or 
there under without the prior written consent of the 
Engineer-in-charge. 
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 Clause 27:  

Subletting. 
 

 

The contractor shall not sublet the works or any 
part thereof except where otherwise provided by 
the contract, without the prior written consent of 
the Engineer-in-charge and such consent, if given, 
shall not relieve the contractor from any liability or 
obligation under the contract and he shall be 
responsible for the acts, defaults and negligence 
of any sub-contractor, his agents, servants or 
workmen as if they were the acts, defaults or 
neglects of the contractor, his agents, servants or 
workmen. Provided always that the provision of 
labour as a piecework basis shall not be deemed 
to be a subletting under this clause. 
 

MATERIAL AND WORKMANSHIP 

 Clause 28:  

Quantity of 
Materials and 
workmanship 

and Tests 
 

1.  All materials and workmanship shall be of the 
respective kinds described in the contract and in 
accordance with the instructions of the Engineer-
in-charge and shall be subjected from time to 
time to such tests as the Engineer-in-charge may 
direct at the place of manufacture or fabrication 
or on the site or at all or any of such places. The 
contractor shall provide such assistance, 
instruments, machines, labour and materials as 
are normally required for examining, measuring 
and testing any work and the quality, weight or 
quantity of any material used and shall supply 
samples of materials before incorporation in the 
works for testing, as may be selected and 
required by the Engineer-in-charge. 
 

Cost of Samples 
 

2.  All samples shall be supplied by the contractor at 
his own cost if the supply thereof is clearly 
intended by or provided for in the specifications 
or bill of quantities but if not then at the cost of 
the University. 
 
 

Cost of Tests 
 

3.  The cost of making any test shall be borne by the 
contractor if such test is clearly intended by or 
provided for in the specification or bill of 
quantities and (in the cases only of a test under 
load or of a test to ascertain whether the design 
or any finished or partially finished work is 
appropriate for the purposes which it was 
intended to fulfill) is particularized in the 
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specification or bill of quantities in sufficient detail 
to enable the contractor to price or allow for the 
same in his tender. 
 

Cost of Tests etc 
not Provided for 

 

4.  If any test is ordered by the Engineer-in-charge 
which in either: - 

a. Not so intended by or 
provided for; or 

b. (in the cases above mentioned) is not so 
particularized; or 

c. Through so intended or provided for is 
ordered by the Engineer-in-charge to be 
carried out by an independent person at any 
place other than the site or the place of 
manufacture or fabrication of the materials 
tested. 
 

Then the cost of such test shall be borne by the 
contractor if the test shows the workmanship or 
materials not to be in accordance with the 
provisions of the contract or the instructions of 
the Engineer-in-charge but otherwise by the 
University. 

 Clause 29:  

Constructional 
Material Fittings. 
etc. to Conform 

to 
Representative 

Samples 
Approved by 
Engineer-in-

charge 
 

 

Before any constructional material, fittings is 
brought to the site of work, the contractor shall 
submit to the Engineer-in-charge representative 
samples of the material fittings, etc, he proposes 
to use. The samples after approval will be 
retained by the Engineer-in-charge in his custody 
and the contractor shall be responsible for 
ensuring that materials and fittings, etc, 
conforming to such samples are used throughout 
the contract, failing which the material, fittings, 
etc, will not be accepted and shall be removed 
forthwith from the site of work if so desired by the 
Engineer-in-charge. 
 

 Clause 30:  

Stores to be 
Supplied by 
Government 

 

 

If the specification, or the estimate of the work 
provides for the use of any special description of 
material and equipment to be supplied from the 
Engineer-in-charge’s store or if it is required that 
the contractor shall use certain stores to be 
provided by the Engineer-in-charge (such 
materials, stores and equipment and the prices to 
be charged therefore as hereinafter mentioned 
being so far as practicable for the convenience of 
the contractor but not so as in any way to control 
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the meanings or effect of this contract specified 
in the schedule of memorandum hereto 
annexed), the contractor shall be supplied with 
such materials and stores as required from time 
to time to be used by him for the purpose of the 
contract only; and the value of the full quantity of 
materials and stores so supplied at the rates 
specified in the said schedule or memorandum 
may be set off or deducted from any sums due or 
to become due, to the contractor, under the 
contract or otherwise: or against or from the 
security deposit. All materials supplied to the 
contractor shall remain the absolute property of 
the University, and shall not, on any account be 
removed from the site of works without the 
written permission of the Engineer-in-charge, and 
shall at all times be open to inspection of the 
Engineer-in-charge. Any such material unused or 
in perfectly good condition at the time of the 
completion or termination of the contract shall b 
returned to the Engineer-in-charge’s store, if by a 
notice in writing under his hand he shall so 
require; but the contractor shall not be entitled to 
return any such materials unless with such 
consent, and shall have no claim for 
compensation on account of any such materials 
so supplied to him, as aforesaid being unused by 
him, or for any wastage in or damage to any such 
materials. 
 

 Clause 31:  

Action and 
Compensation 

Payable in 
Cases of Bad 

Work 
 

 

If it shall appear to the Engineer-in-charge or to 
his subordinate in charge of the work, that any 
work has been executed with unsound, 
imperfect, or unskillful workmanship or that any 
materials or articles provided by him for the 
execution of the work are unsound, or of a quality 
inferior to that contracted for, or otherwise not in 
accordance with the contract the contractor shall 
on demand in writing from the Engineer-in-
charge specifying the work, materials or articles 
complained of notwithstanding that the same 
may have been inadvertently passed, certified 
and paid for, forthwith rectify, remove and 
reconstruct the work so specified in whole or in 
part, as the case may require, or as the case 
may be, remove the materials or articles so 
specified and provide material as originally 
contracted or articles at his own proper charge 
and cost, and in the event of his failing to do so 
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within a period to be specified by the Engineer-in-
charge in his demand aforesaid, then the 
Engineer-in-charge may rectify or remove and re-
execute the work, remove and replace with 
others, the materials and articles complained of, 
as the case may be, by his own workman or by 
other contractor and recover from the contractor 
towards the cost thereof a sum equal to the sum 
actually incurred by the Engineer-in-charge 
(whose certificate as to the amount of the work 
shall be final and binding on the parties plus 
departmental charges on the amount so incurred 
equal to ten (10) percent or such smaller amount 
as the Engineer-in-charge (whose decision in 
writing shall be final) may decide, and deduct the 
same from any money due or that becomes due 
to the contractor under this contract or on any 
account whatsoever, due by University to the 
contractor. Measures of rectification will be 
decided by the Engineer-in-charge and may 
include additional work necessary to strengthen 
or set right the unusual work carried out by the 
contractor. 
 

LABOUR 

 Clause 32:  

Application of 
Labour Laws 

and Rules. 
 

 

The contractor shall employ labour, provide all 
facilities and pay wages to his work people or 
employees in accordance with the labour laws or 
enactments relating thereto and rules framed 
there under, in force from time to time. 
 

 Clause 33:  

Contractor 
Liable for 

Payment of 
Compensation 

to Injured 
Workman or in 

Case of Death to 
his Relations. 

 

1)  In every case in which by virtue of the provision 
of Section 12, sub section (1) of the workman’s 
Compensation Act 1923, the University is obliged 
to pay compensation to a workman employed by 
the contractor in execution of the work, the 
University will recover from the contractor the 
amount of the compensation so paid and without 
prejudice to the rights of the Government under 
section 12, sub section (2) of the said Act. The 
University shall be at liberty to recover such 
amount or any part thereof, by deducting it from 
the security deposit or from any sum due by 
University to the contractor, whether under the 
contractor or otherwise. 
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 2)  University shall not be bound to contest any 

claim made against under section 12, sub section 
(1) of the said Act, except on the written request 
of the contractor and upon his giving to the 
University full security for all costs for which the 
University right become liable in consequence of 
contesting such claims. 
 

 Clause 34:  

Use of Donkeys 
and Other 
Animals. 

i)  No contractor shall use donkeys or other animals 
with breaching of string or thin rope. The 
breaching must be at least 75mm wide and 
should be of tape (Nawar). 
 

 ii)  No animal suffering from sores, lameness or 
emaciation or which is immature shall be used on 
the work. 

COMMENCEMENT, TIME AND DELAYS 

 Clause 35:  

Commencement 
of Work 

 

The contractor shall commence the works on the 
site within the period named in the memorandum, 
after the receipt by him of an order in writing to 
this effect from the Engineer-in-charge and shall 
proceed with the same with due diligence and 
without delay, except as may be expressly 
sanctioned or ordered by the Engineer- in-charge 
or be wholly beyond the contractor’s control. 
 

 Clause 36:  

Time for 
Completion 

 
 

Subject to any requirements in the specification 
as to the completion of any portion of the works 
before completion of the whole, the whole of the 
works shall be completed within the time stated 
in the memorandum or such extended time as 
may be allowed under clause 37 hereof. 
 

 Clause 37:  

Extension of 
Time for 

Completion 

 

If by reasons of the amount of extra or additional 
work of any kind or variation of form, quality or 
quantity of the works or any part thereof ordered 
by the Engineer-in-charge, or on the ground of 
his having been unavoidable hindered in the 
execution of the work or on any other ground or 
other special circumstances of any kind 
whatsoever, or any cause beyond the reasonable 
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control of the contractor, the work is delayed or 
impeded or the contractor prevented from 
whether by the Engineer-in-charge or otherwise 
howsoever, or hindered in the execution or 
completion of the work or any part thereof, 
whether such delay or impediment or prevention 
or hindrance occurs before or after the time or 
extended time fixed for completion the contractor 
shall apply in writing to the Engineer -in- charge 
within thirty, days of the date of such 
circumstances, the full and detailed particulars of 
the claim on account of which he desires an 
extension as aforesaid. The Engineer-in-charge 
shall, if in his opinion (which shall be final) 
reasonable grounds shown therefore by the 
contractor are such as fairly to entitle the 
contractor to an extension of time for the 
completion of the work, authorize him from time 
to time in writing, either prospectively or 
retrospectively, such extension of time for the 
completion of the work or any part thereof, as 
may in his opinion be necessary or proper. 
 

 Clause 38:  

No Work at Night 
or on Sundays / 
Public Holidays 

 

Subject to any provision to the contrary contained 
in the contract, none of the permanent work shall 
save as here in after provided be carried on 
during the night or on Sundays or public holidays 
without the permission in writing of the Engineer- 
in-charge save when the work is unavoidable or 
absolutely necessary for the saving of life or 
property or for the safety of the works in which 
case the contractor shall immediately advise the 
Engineer-in-charge. Provided always that the 
provisions of this clause shall not be applicable in 
the case of any work which it is customary to 
carry out by rotary or double shifts. 
 

 Clause 39:  

 
Compensation 

for Delay 
 
 
 
 
 
 
 
 

a)  The time allowed for carrying out the work as 
entered in the tender shall be strictly observed by 
the contractor. The works shall throughout the 
stipulated period of the contract be proceeded 
with all due diligence in accordance with the 
programme of work, as approved by the 
Engineer-in-charge or any amended programme 
of work approved by the Engineer-in-charge from 
time to time (time and quality being deemed to be 
the essence of the contract on the part of the 
contractor) and the contractor shall pay as 
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compensation an amount equal to one percent of 
the amount of contract, subject to maximum of 
10% or such smaller amount as the Engineer-in-
charge (whose decision in writing shall be final) 
may decide, on the amount of the estimated cost 
stated in item(b) of the memorandum of work 
annexed hereto for every day That the work 
remains un-commenced or unfinished after the 
proper date 
 

Rate of 
Progress. 

b)  In order to ensure good progress during the 
execution of the work the contractor shall be 
bound, in all cases in which time allowed for any 
work exceeds thirty days, to complete each part 
of the work or its component, as per programme 
of work or any revision or amendment to it 
approved by the Engineer-in-charge. In the event 
of the contractor failing to comply with this 
condition, without sufficient reasons acceptable 
to the Engineer-in-charge, he shall be liable to 
pay as compensation an amount equal to one 
per cent or such smaller amount as the 
Engineer-in-charge (whose decision in writing 
shall be final) may decide on the estimated cost 
of the work as named in the item (b) of the 
memorandum hereto annexed for every day that 
the due quantity of work remains incomplete. 
Provided always that the entire amount of the 
compensation to be paid under the provisions of 
this clause shall not exceed ten percent of the 
estimated cost stated in item (b) of the 
memorandum of work annexed hereto 
 

Compensation 
for Inadequate 

Funding 

c)  If the total funds required for completion of 
contract are not provided within two years after 
the stipulated date of completion, contractor may 
ask for finalization of his contract. All recoveries 
due from contractor (mobilization, secured 
advance, machinery hire charges, etc.) will be 
made before finalization of contract. 
 

CERTIFICATE OF COMPLETION 

 Clause 40:  

Certification of 
Completion of 

Work 
 

 

Without prejudice to the right of the University 
under any such clause(s) herein contained, as 
soon as in the opinion of the Engineer-in-charge, 
the works shall have been substantially 
completed and shall have satisfactory passed 
any final test that may be prescribed by the 
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contract, the Engineer-in-charge will issue to the 
contractor a certificate of completion in respect of 
the work, and the period of maintenance of work 
shall commence from the date of such certificate, 
provided that the Engineer-in-charge may give 
such a certificate with respect to any independent 
part of the works before the completion of the 
whole of the works, and when any such 
certificate is given in respect of such a part of the 
works, such part shall be considered as 
completed and the period of maintenance of such 
part shall commence from the date of such 
certificate. Provided also that a certificate of 
completion given in accordance with the 
foregoing provisions of any part of the works 
shall not be deemed to certify completion of any 
ground or surface requiring reinstatement, unless 
such certificate shall expressly so state. Provided 
further that no such certificate shall be given nor 
shall the works or any of its parts be considered 
to be complete until the contractor shall have 
removed from the premises on which the works 
or any such parts shall be executed, all 
scaffoldings, surplus materials of all kinds and 
rubbish, buildings and other construction 
materials of all kinds and cleaned off the dirt from 
all woodwork, doors, windows, walls, floors, or 
other parts of any building or buildings, or road 
works and road structures, water supply, 
sewerage or drainage works, sanitary 
installations, gas and electric fittings, in, upon, or 
about which the works are to be executed, or 
which he may have had possession for the 
purpose of the execution thereof, nor until the 
works shall have been measured by the 
Engineer-in-charge whose measurements shall 
be binding and conclusive against the contractor. 
 
If the contractor shall fail to comply with the 
requirements of this clause as to the removal of 
scaffoldings, surplus material of all kinds and 
rubbish as aforesaid and cleanings of dirt on or 
before the date fixed for the completion of the 
works, the Engineer-in-charge may at the 
expense of the contractor, remove such 
scaffoldings or surplus materials of all kinds and 
rubbish and dispose of the same as he thinks fit, 
and clean off such dirt as aforesaid and the 
contractor shall forthwith pay the amount of all 
expenses so incurred, and shall have no claim in 
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respect of any such scaffoldings or surplus 
materials of all kinds as aforesaid, except for any 
sum actually realized by sale thereof. 
 

ALTERATIONS, ADDITIONS AND COMMISSIONS 

 Clause 41:  

Alternation in 
Specifications 
and Drawings. 

 
 
 
 

Alternations 
Omissions or 

Substitution do 
not Invalidate 
the Contract. 

  

The Engineer-in-charge shall have power to 
make any alteration in, omission from, addition 
to, or substituted for, the original specification, 
drawing designs and instructions that may 
appear to him to be necessary or advisable 
during the progress of the work, and the 
contractor shall be bound to carry out the works 
in accordance with any instructions which may be 
given to him in writing signed by the Engineer-in-
charge, and such alternations, omission, 
additions or substitutions shall not invalidate the 
contract, and any altered, additional or 
substituted work which the contractor may be 
directed to do in manner above specified as part 
of the work, shall be carried out by the contractor 
on the same conditions in all respects on which 
he agreed to do the main work, and the same 
rates as are specified in the tender (bid schedule 
for the main work). The time for the completion of 
the work shall be extended in the proportion that 
the altered, additional or substituted work bears 
to the original contract work and the certificate of 
the Engineer-in-charge shall be conclusive as to 
such proportion. 
 

Extension of 
Time in 

Consequence of 
Alterations 

 
 

And, if the altered, additional or substituted work 
includes any item of work, for which no rate is 
specified in this contract, then such items of work 
shall be carried out at the item rates enforced at 
the time of receipt of tenders with reference to 
which the tender for the work was submitted by 
the contractor. 
 

Rate of Works 
not in Schedule 

of Rates, bid  
Schedule or in 
the Estimates. 

 
 

If such altered, additional or substituted item(s) of 
work is not entered in the bid schedule, then the 
contractor shall within seven days of the date of 
receipt of the orders to carry out the work inform 
the Engineer-in-charge of the rate which it is his 
intension to charge for such items of work, and if 
the Engineer-in-charge does not agree to this 
rate, or the approval to this rate (or the 
negotiated rate, if any), is not communicated to 
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the contractor within a period of thirty (30) days 
reckoned from the date of receipt by the 
Engineer-in-charge of the proposed rate, the 
Engineer-in-charge shall by a notice in writing be 
at liberty to cancel his order to carry out such 
item of work and arrange to carry it out in such a 
manner as he may consider advisable, provided 
always that if the contractor shall commence 
work or incur an expenditure in regard thereto, 
before the rates shall have been determined as 
lastly hereinafter mentioned, he shall do so at his 
own risk and cost. 
 
No deviation from specification stipulated in the 
contract or additional items of work shall be 
carried out by the contractor unless the rate of 
the substituted, altered or additional items have 
been approved in writing failing which the 
University will not be bound to entertain any 
claim on this account. The interpretation of the 
Engineer-in-charge in the event of any dispute 
due to any ambiguity in the specification or 
nomenclature shall be binding and final 
 

 Clause 42:  

No 
Compensation 
for Alteration in 
or Restriction of 

Work to be 
Carried out, if 
Variation Does 

not Exceed 20% 
 

 

If at any time after the commencement of the 
work, the Engineer-in-charge shall for any reason 
whatsoever, not require the whole thereof as 
specified in the tender (bid schedule annexed 
hereto) to be carried out, or increase or decrease 
in the quantity of work included in the contract or 
omit any such work, or change the contract or 
quality or kind of any such work, or change the 
levels, lines, position and dimensions of any part 
of the works, or require the contractor to execute 
additional work of any kind necessary for the 
completion of the work, the Engineer-in-charge 
shall give notice in writing of this fact to the 
contractor, who shall have no claim to any 
payment or compensation whatsoever on 
account of any profit or advantage which he 
might have derived from the execution of the 
work in full, but which he did not derive in 
consequence of the full amount of the work not 
having been carried out; neither shall he have 
any claim for compensation by reasons of any 
alteration having been made in the original 
specifications, drawings, designs and instructions 
which shall involve any curtailment or increase of 
the work, as originally contemplated; nor shall the 
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contractor be entitled to any adjustment in the 
unit rate/price or amount of the contract, if the 
aggregate effect of all such alterations, additions, 
omissions, or adjustments (other than those 
arising out by reasons of price variation under 
clause 55 hereof) on completion of the whole of 
the works, does not exceed 20 percent of the 
sum named in paragraph of 1(one) of this tender. 
 

Variation 
Exceeding 20% 

 

 

If, on completion of the whole of the works, it 
shall be found that a reduction or increase 
greater than 20 percent of the sum named in 
paragraph 1 of the tender results from the 
aggregate effect of all increases, decreases 
omissions or adjustments (other than those 
arising out because of price variation under 
clause 55 hereof), as a result of the requirement 
of the Engineer-in-charge, the amount of the 
contract price shall be adjusted by such sum(s) 
as may be determined by the Engineer-in-charge 
and the contractor. In the event of disagreement, 
the Engineer-in-charge shall fix such sum as 
shall, in his opinion, be reasonable and proper, 
regard being had to all materials and relevant 
factors including the contractor’s cost and 
overheads. 
 

MAINTENANCE AND DEFECTS 

 Clause 43:  

Period of 
Maintenance 

 

1)  The period of maintenance mentioned in item (i) 
of the memorandum hereto annexed shall be 
calculated from the date of completion of the 
works certified by the Engineer-in-charge in 
accordance with clause 40 hereof or in the event 
of more than one certificate having been issued 
by the Engineer-in-charge under the said clause, 
from the respective dates so certified, and in 
relation to the period of maintenance the 
expression the “work” shall be construed 
accordingly. 
 

Execution of 
Work of Repair 

etc. 
 

2)  The works shall at or as soon as practicable after 
expiration of the period of maintenance be 
delivered to the Engineer-in-charge in as good 
and perfect condition (fair wear and tear 
excepted) to the satisfaction of the Engineer-in-
charge as that in which they were at the 
commencement of the period of maintenance, 
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the contractor shall execute all such works of 
repair, amendment, reconstruction, rectification 
and making good of defects, imperfection, 
shrinkage other faults as may be required of the 
contractor in writing by the Engineer-in-charge 
during the period of maintenance or within 
fourteen days after its expiration as a result of an 
inspection made by or on behalf of the Engineer-
in-charge prior to its expiration. 

 
Cost of 

Execution of 
Works of Repair 

etc. 
 

3)  All such works shall be carried out by the 
contractor at his own expense, if the necessity 
thereof shall, in the opinion of the Engineer-in-
charge, be due to use of materials or 
workmanship not in accordance with the contract 
or to neglect or failure on the part of the 
contractor to comply with any obligation 
expressed or implied on the contractor’s part 
under the contract. If in the opinion of the 
Engineer-in-charge such necessity shall be due 
to any other cause, the value of such work shall 
be ascertained and paid for, as if it were an 
additional work. 
 

Remedy of 
Contractor’s  

Failure to Carry 
out Work 
Required 

 

4)  If the contractor shall fail to do any such work as 
aforesaid, required by the Engineer-in-charge, 
the Engineer-in-charge shall be entitled to carry 
out such work by his own workmen or by other 
contractor(s)and if such work is a work which the 
contractor should have carried out at the 
contractor’s own cost, shall be entitled to recover 
from the contractor towards the cost thereof a 
sum equal to the actual expenditure so incurred 
by the Engineer-in-charge (whose certificate as 
to the amount of the work shall be final and 
binding on the parties) any may deduct the same 
from any moneys due or that may become due to 
the contractor. 
 

 Clause 44:  

Contractor 
Liable to Make 
Good Damages 

and for any 
Imperfection 

Noticed During 
Period of 

Maintenance 
 

 

If the contractor or his work people, or servant 
shall break, deface, injure or destroy any part of 
a building in which they may be working or any 
building, road, road work, road structure, water 
supply, sewerage and drainage works, sanitary 
fitting and electric installation, fences, 
enclosures, water pipes, cables, drains, electric 
or telephone posts or any works, trees, grass or 
grass land, or cultivated ground contiguous to the 
premises on which the work, or any part of its is 
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being executed, or if any damage shall happen to 
the work, while in progress from any cause 
whatsoever or any imperfections become 
apparent in it within the specified period of 
maintenance in item No. (i) of the memorandum 
hereto annexed after a certificate, final or 
otherwise of its completion shall have been given 
by the Engineer-in-charge as aforesaid, the 
contractor shall make the same good at his own 
expense, or in default, the Engineer-in-charge 
may cause the same to be made good by other 
workmen, and deduct the expenses (of which the 
certificate of the Engineer-in-charge shall be 
final) from any sums that may then, or at any 
time thereafter may become due to the 
contractor, or from his security deposit. 
 

ADVANCES TO CONTRACTORS 

 Clause 45:  

Secured 
Advance on 

Materials 
Brought to Site. 

 

 

Should the contractor, whose contract is for 
finished work require an advance on the security 
of material of imperishable nature brought by him 
to the site, the Engineer-in-charge shall assess 
the value of such materials and the contractor 
may be paid an advance upto an amount not 
exceeding seventy five percent (the decision of 
the Engineer-in-charge as to this percentage 
shall be final) of the value of the materials 
assessed by the Engineer-in-charge. The 
materials shall remain the property of the 
University and the contractor shall not remove it 
from the site without the written permission of the 
Engineer-in-charge. The contractor shall be 
responsible for any loss to the materials due to 
the contractor postponing the execution of the 
work or to the shortage of or misuse of the 
materials and against the expenses entailed for 
their proper watch and safe custody. 
 

The recovery of the amount of such advance 
shall be made from the contractor’s bill for the 
work done, as the materials are used in the work. 
 

PAYMENTS 

 Clause 46:  

Bills to be on 
Prescribed Form. 

 
 

The contractor shall submit all bills on the form 
prescribed by the Engineer-in-charge to be had 
on application at the office of the Engineer-in-



43 
 

CONTRACTOR  EXECUTIVE ENGINEER 

charge and the charges in the bills shall always 
be entered at the rates specified in the tender 
(bid schedule) or in the case of any extra work 
ordered in pursuance of the conditions and not 
mentioned or provided for the tender, at the rate 
hereinafter provided for such works. 

 Clause 47:  

Bills to be on 
Submitted Monthly. 

 

 

The contractor shall submit each month on or 
before the date fixed by the Engineer-in-charge a 
bill, on the basis of measurements carried out by 
the contractor through his own staff, for all works 
executed in the previous month, and the 
Engineer-in-charge shall take or cause to be 
taken the requisite measurements for the 
purpose of having the same verified and the 
claim, as for as admissible adjusted, if possible, 
before the expiry of ten days from presentation of 
the bill subject to the condition laid down in 
item(s) of the memorandum of work. If the 
contractor does not submit the bill within the time 
fixed as aforesaid, the Engineer-in-charge may 
depute a subordinate to measure up the work in 
the presence of the contractor or otherwise and 
the Engineer-in-charge may prepare a bill from 
such measurements, which shall be binding on 
the contractor in all respects. 
 

Payment of items with imbalance rates 

 Clause 47-A:  

 

 

If a contractor quotes such disproportionate rates 
in his tender which deviate from the rates 
provided in the technically sanctioned estimate, 
the payment of items whose rates are lower will 
be made at tendered rate(s) in full on the 
execution of items (s) but the payment of item 
whose rates are higher shall be made at the 
rates depicted in technically sanctioned estimate, 
on the execution of such items, the balance 
payment shall be withheld by the engineer in-
charge till the completion of the work of items for 
which low rates have been quoted. 
 

 Clause 48:  

Deduction of 
Security Deposit. 

  

At the time of making any payment to the 
contractor for the work done under this contract, 
the Engineer-in-charge shall retain from the 
amount so payable to the contractor, the amount 
of security deposit at the percentage rate 
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specified in item (d) of the memorandum of work 
annexed hereto. The earnest money of the 
contractor on execution of the contract, will 
however, be adjusted towards the amount of 
such security deposit to be retained from the 
amount of his first bill of the work done by him 
and payable to the contractor under this contract. 
 

All compensations of other sums of money 
payable by the contractor to the University under 
the terms of this contract may be deducted from 
the amount of his security deposit of the contract 
or from any sums which may be due or may 
become due to the contractor by the University 
on any account whatsoever, and in the event of 
his security deposit being reduced by such 
deductions, the contractor shall, within ten days 
thereafter, make good in cash any sum or sums 
which may have been deducted from his security 
deposit, or may be made good through additional 
deductions from his bill or dues. 
 

 
Clause 49: 

 

Conversion of 
Security Deposit 

into Project Bearing 
Securities 

 

Subject to any general or special directions given 
by the University to the contrary, if the contractor 
so desires and makes a written request to the 
Engineer-in-charge to the effect that the amount 
of security deposit retained from the bills of the 
contractor may be converted into the recognized 
form of profit bearing security at the cost of the 
contractor, the amount of security deposit 
retained from bills of the contractor shall be 
deposited in any of the following banks:- 
 
1) National Bank of Pakistan Ltd.  
2) Habib Bank Ltd. 
3) United Bank Ltd. 
4) Muslim Commercial Bank of Pakistan Ltd. 
5) Allied Bank of Pakistan Ltd. 
6) The Bank of Punjab. 
 

and pledged in the name of the Executive 
Engineer concerned, and on the maturity the 
amount of security is retrieved back in the Public 
Account and refunded to the contractor in 
prescribed manner. 
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 Clause 50:  

Refund of Security 
Deposit 

a)  The amount retained as security deposits shall 
not be refunded to the contractor before the 
expiry of six(6) months in the case of original 
works valuing upto Rs.5 million and twelve (12) 
months or even more, as may be determined by 
the Engineer-in-charge with the prior approval of 
the P.D(Works)/S.E./PO(Works), in the case of 
works valuing above Rs.5 million, after the issue 
of the certificate of completion of the work under 
clause 40 hereof by the Engineer-in-charge 
provide that in case the contractor is required by 
the Engineer-in-charge to rectify any 
imperfection damage, defects or other faults in 
work, etc. during the period of maintenance, the 
security deposit shall not be refunded till the 
contractor has fulfilled his obligations under 
clause 43 and 44 hereof to the satisfaction of the 
Engineer-in-charge.  
 

Refund of Security 
Deposit on 

Production of a 
Bank Guarantee 

b)  Should the contractor so apply in writing to the 
Engineer-in-charge the amount of security 
deposit will be refunded to the contractor three 
(3) months after the issue of certificate of 
completion of work by the Engineer-in-charge 
under clause 40 subject to the production of bank 
Guarantee from a scheduled band in Pakistan to 
the satisfaction of and in the form suitable to the 
Engineer-in-charge, for the same amount 
covering the balance of period of maintenance, 
to the effect that the contractor shall fulfill his 
obligations under clause 43 and 44 of the 
contract. 
 

Refund of Security 
Deposit of 

Maintenance and 
Repair work 

c)  Subject to the conditions stipulated in sub-
clause (a) of this clause, in the case of contracts 
for maintenance and repair works, the security 
deposits would be refunded to the contractor 
after the expiry if three (3) months of the issue of 
certificate of completion of work by the 
Engineer-in-charge. 
 

 
Clause 51: 

 

Payment on 
Intermediate 

Certificate to be 
Regarded as 

Advances 
 

 

The contractor shall on submitting the bill be 
entitled to receive a monthly payment 
proportionate to the part thereof then approved 
and passed by the Engineer-in-charge, subject to 
the condition laid down in item(s) of the 
memorandum, whose certificate of such approval 
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and passing of the sum so payable, shall be final 
and conclusive against the contractor. But all 
such intermediate payments shall be regarded as 
payment by way of advance against the final 
payment only, and not as payment for work 
actually done and completed and shall not 
preclude the requiring of bad, unsound, imperfect 
or unskillful work to be removed and taken away 
and reconstructed, or re-erected or be 
considered as an admission of the due 
performance of the contract, or any part thereof 
in any respect, or the accruing of any claim: nor 
shall it conclude, determine, or affect in any way 
the power of Engineer-in-charge, under these 
conditions or any of them as to the final 
settlement and adjustment of the accounts or 
otherwise, or in any other way vary or affect the 
contract. 
 

 
Clause 52: 

 

Final Bill to Be 
Submitted Within 

One Month. 
  

The final bill shall be submitted by the contractor 
within one month of the date fixed for completion 
of the works, otherwise the Engineer-in-charge’s 
certificate of the measurement and of the total 
amounts payable for the works accordingly, shall 
be final and binding on all parties. 
 

 Clause 53:  

Procedure for 
Payment to Firms. 

 

 

The University may refuse or suspend payment 
on account of a work when executed by a firm, or 
by a contract described in their tender as a firm, 
unless receipts are signed by all the parties, or 
one of the partners or some other person 
producing power of attorney enabling him to give 
actual receipts on behalf of the firm. 
 

 Clause 54:  

Sums Payable by 
Way of 

Compensation to 
be Considered as 

Reasonable 
Compensation 

Without Reference 
to Actual Loss 

 

 

All sums payable by way of compensation under 
any of these conditions, shall be considered as 
reasonable compensation to be applied to the 
use of University, without reference to the actual 
loss or damage sustained, and whether or not 
any damage shall have been sustained. 
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VARIATION IN PRICES OF SPECIFIED MATERIALS 

 
Clause 55: 

 

Price Variation 1)  Where any variation (increase or decrease), to 
the extent of 5% or more, in the price of any of 
the item mentioned in sub-clause (2) below takes 
place after the acceptance of tender and before 
the completion of contract, the amount payable 
under the contract shall be adjustable to the 
extent of the actual variation in the cost of the 
item concerned 

   
 2)  No price variation under the clause shall be 

admissible except in respect of the following 
items:- 
 

i) Cement  
ii) Steel 

a. M.S Bars (Plain and Deformed) 
b. M.S. Sections. 
c. High Tensile Steel wire 
d. M.S and G.I Pipes. 
e. M.S & G.I Sheet 
f. C.I Specials 

 
iii) Asbestos Cement Pipes 
iv) P.V.C/ uPVC Pipes. 
v) PPRC pipes vi) 
vi) HDPE Pipes 
vii) R.C.C/P.C.C Pipes 
viii) Bitumen. 
ix) High Speed Diesel 
x) Bricks 

a) 1st Class Bricks 
b) Tiles 
c) Gutka 

 
xi) Stone Aggregates 

a) Stone Metal for Sub Base. 
b) Stone Metal for Base Course. 
c) Crushed Bajri 

 
xii) Harrow Sand 
xiii) Tiles (Ceramic and Porcelain)  
xiv) Wood 
xv) Aluminum Sections 
xvi) Paint(interior & exterior) 
xvii) Labour 

 



48 
 

CONTRACTOR  EXECUTIVE ENGINEER 

 3)  The base price for the purposes of calculation of 
the price variation shall be the price prevalent in 
the month during which the last day of the 
submission of tender falls. 
 

 4)  The price variation under this clause shall be 
worked out on the basis of the price of the item 
concerned as notified or placed at web site by 
the Finance Department, Government of the 
Punjab for the particular month and particular 
District. 
 

 5)  If no notification in respect of any of the item 
mentioned in sub-clause (2) is issued under sub-
clause (4) no price variation shall be admissible 
in respect of that item during that month. 
 

 6)  The amount payable or deductible in respect of 
items No.(i) to (x) of sub-clause (2) shall be 
calculated on the basis of the quantity of the item 
actually consumed on the work during the month. 
 

 7)  The amount payable or deductible in respect of 
item No.(v) of sub clause (2) shall be calculated 
on the basis of the actual quantity of cement and 
steel bars used in the manufacture of the pipes 
during the month. 
 

 8)  No escalation shall be allowed to the contractor 
in respect of the period extended for the 
completion of the work due to his own fault. 
 

 9)  If, under the existing codal rules, secured 
advance is paid on all or any of the imperishable 
items in sub-clause (2) above, price variation 
shall be admissible on such item(s) in respect of 
the quantity or quantities for which secured 
advance has been paid to the contractor, 
however, price variation will be paid after actual 
consumption of the material but rate to calculate 
the price variation would be period when material 
was brought at site. 
 

 10)  The increase or decrease in the contract price 
subsequent to any increase or decrease in the 
cost of high speed diesel shall be calculated from 
the increase or decrease in the basic price of 
high speed diesel using the following formula: 
Increase or decrease= x VOW x (CPD-BPD) 
/ BPD in contract price. 
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Where: 

 
VOW  = the value of the work for which 

payment has been certified by the 
Engineer-in-charge, executed 
subsequent to such increase or 
decrease in the Basic Price as shall 
be obtained by applying the approved 
unit rates and prices entered in the 
measurement book. 

 
CPD  = Current price of high speed diesel, 

and BPD  
 = Basic price of high speed diesel. 
 

Factor =0.15 for Highway / Road works 
& =0.07 for Buildings and R.C.C 
structures & =0.07 for Irrigation 
Works 

 
 11)  The increase or decrease in the contract price 

subsequent to any increase or decrease in the 
cost of labour shall be calculated from the 
increase or decrease in the basic price of labour 
using the following formula: 
 
Increase or decrease=□ x VOW x (CLR-BLR) / 
BLR in contract price. Where: 
 
VOW = the value of the work for which payment 

has been certified by the Engineer-in-
charge, executed subsequent to such 
increase or decrease in the Basic Price as 
shall be obtained by applying the approved 
unit rates and prices entered in the 
measurement book. 

 
CLR = Current labour rates for unskilled worker 

(as placed on website of Finance 
Department). 

 
BLR= Basic labour rates of unskilled worker on 

the date of receipt of tenders (as placed on 
website of Finance Department) 

 
Factor β = 0.15 both for building & road works & 
Factor β = 0.15 for Irrigation works 
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CLAIMS OF CONTRACTOR 

 Clause 56:  

Bills to be 
Submitted Monthly 

 

 

The contractor shall deliver in the office of the 

Engineer-in-charge on or before the 10th day of 
every month during the continuance of the work 
covered by this contract a return in such form as 
the Engineer-in-charge may from time to time 
prescribe showing details of any rate, amount 
and work claimed as extra, and such return shall 
also contain the value of such work which the 
contractor may consider himself to be entitled 
upto the end of the previous month, which value 
shall be based upon the rates and prices 
mentioned in the contract (bid schedule) or the 
rate determined pursuant to clause 41 hereof. 
The contractor shall include in such monthly 
returns particulars of all claims of whatsoever 
kind and howsoever arising, which at the date 
thereof he has or may claim to have, against the 
Engineer-in-charge under or in respect of, or in 
any manner arising out of the execution of the 
works, and the contractor shall be deemed to 
have waived all claims not included in such 
return and will have no right to enforce any claim 
not so included, whatsoever be the 
circumstances. 
 

 Clause 57:  

Claims for 
Payment of Extra 
Ordinary Nature. 

 

 

No claim for payment of extra ordinary nature, 
such as claim of a bonus for extra labour 
employed in completion of the work before the 
expiry of the contractual period at the request of 
the Engineer-in-charge or claim for compensation 
where the work has been temporarily brought to 
a stand still through no fault of the contractor, 
shall be allowed, unless and to the extent that the 
same shall have been expressly sanctioned by 
the University. 
 

 Clause 58:  

Time Limit for 
Unforeseen Claims 

 

 

Under no circumstances whatsoever shall the 
contractor be entitled to any compensation on 
account of the contract unless the contractor 
shall have submitted claim in writing to the 
Engineer-in-charge within one month of the 
cause of such claim occurring. 
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 Clause 59:  

Claim for 
Compensation for 

Delay in the 
Execution of work. 

 
 

No compensation shall be allowed for any delay 
in execution of the work on account of water 
standing in borrow pits or compartment. The 
rates inclusive for hard or rocky soil, excavation 
had, sub soil water or water standing in borrow 
pits, and no claim for extra rate shall be 
entertained, unless expressly verified by 
Engineer-in-charge and confirmed by 
Superintending Engineer. 
 

REMEDIES AND POWERS 

 Clause 60:  

Action When 
Whole of Security 

Deposit Is 
Forfeited. 

 

 

In any case in which under any clause or clauses 
of the contract, the contractor shall have 
rendered himself liable to pay compensation 
amounting to whole of the security deposit or in 
the opinion of the Engineer-in-charge has 
abandoned the contract, or is not executing the 
works in accordance with the contract or is 
persistently or flagrantly neglecting to carry out 
his obligations under the contract, or if the 
contractor employs any employee of the 
Government in defiance to the provisions of 
clause 32 thereof, the Engineer-in-charge on 
behalf of the University, may, after giving 
fourteen days notice in writing to the contractor, 
rescind the contract (of which rescission notice in 
writing to the contractor under the hand of the 
Engineer-in-charge shall be conclusive evidence 
and in which case the security deposit of the 
contractor, shall stand forfeited, and be 
absolutely at the disposal of the University 
(Engineer in-charge). And in case the contract 
shall be rescinded under the provisions 
aforesaid):- 
 

i) The contractor shall have no claim to 
compensation for any loss sustained by him by 
reasons of his having purchased or procured 
any materials, or entered into any 
engagement, or made any advances on 
account of or with a view to the execution of 
the works or the performance of the contract. 
 

ii) The contractor shall not be entitled to recover, 
or be paid any sum for any work actually 
performed under this contract, unless and until 
the Engineer-in-charge will have certified in 
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writing. The performance of such work and the 
value payable in respect thereof, and he shall 
only be entitled to be paid the value so 
certified, after deducting there from the amount 
of aforesaid compensation and other charges 
duly ascertained and certified by the Engineer-
in-charge to be payable by the contractor. But 
if such sum payable by the contractor for any 
losses, compensation or any other charge 
shall exceed the sum for any work actually 
performed under the contract and certified by 
the Engineer-in-charge, the amount of such 
excess shall be deemed a debt due by the 
contractor to the University and shall be 
recovered accordingly. 

 
 Clause 61:  

Work at the Risk 
and Expense of the 

Contractor 
 

 

In every case in which the contract should be 
rescinded under clause 60 hereof and in the 
opinion of the Engineer-in-charge such work 
should be done at the risk and expense of the 
contractor without thereby avoiding the contract 
or relieving the contractor from any of his 
obligation or liabilities under the contract or 
affecting the rights and powers conferred on the 
University or the Engineer-in-charge by the 
contract, the Engineer-in-charge on behalf of the 
University, after giving fourteen days notice in 
writing to the contractor, shall have powers to 
adopt any of the following courses, as may in the 
opinion of the Engineer-in-charge be desirable:- 
 

a) To measure up the work of the contractor and 
to take such part thereof, as shall be executed 
out of his hands and to give it to another 
contractor to complete, in which case any 
expenses which may be incurred in excess of 
the sum which would have been paid to the 
original contractor, had the whole of the work 
been executed by him (of the amount of which 
excess, the certificate in writing of the 
Engineer-in-charge shall be final and 
conclusive) shall be borne and paid by the 
original contractor, and may be deducted from 
any money due to him by the University, 
under the contract or otherwise, or from his 
security deposit or from the value of the 
performance guarantee/ quality assurance 
security given by the contractor under clause 
7 hereof. 
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b) To employ labour paid by the department and 
to supply materials or supply/arrange tools 
and plants to carry out the works or any part 
of the works, debiting the contractor with the 
cost of the labour and the price of the 
materials and cost of supply/arrangement, 
operation and maintenance of tools and 
plants of the amount of which cost and price a 
certificate of the Engineer-in-charge shall be 
final and conclusive against the contractor, 
plus departmental charges on the amount so 
incurred equal to ten percent or such smaller 
amount as the Engineer-in-charge (whose 
decision in writing shall be final) may be 
decided, and crediting him with the value of 
the work done, in all respects, in the same 
manner and at the same time and rates, as if 
it had been carried out by the contractor 
under the terms of his contract, the certificate 
of the Engineer-in-charge as to the value of 
the work done shall be final and conclusive 
against the contractor. 

In the event of any of the above courses 
mentioned in this clause being adopted by the 
Engineer-in-charge, the contractor shall have no 
claim to compensation for any loss sustained by 
him by reason of his having purchased or 
procured any materials, or entered into any 
engagement, or made any advances on account 
of, be with a view to, the execution of the works 
or the performance of the contract. 

Note: After having approval for rescinding the 
contract from competent authority, the decision 
regarding implementation of clause 60 and 61, 
separately or simultaneously shall be discretion 
of the Engineer In-charge. 
 

 Clause 62:  

Contractor 
Remains Liable to 
Pay Compensation 

If Action Is Not 
Taken Under 

Clauses. 
 

 

In any case in which any of the powers, 
conferred upon the Engineer-in-charge by clause 
60 or by para (a) of clause 61 hereof, shall have 
become exercisable and the same shall not be 
exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions 
hereof, and such powers shall not withstanding 
be exercisable in the event of any future case of 
default by the contractor for which, by any clause 
or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his 



54 
 

CONTRACTOR  EXECUTIVE ENGINEER 

security deposit and the liability of the contractor 
for past and future compensation shall remain 
unaffected. 
 

Power to Take 
Possession Or 

Require 
Removal of Or 

Sell 
Contractor’s 

Plant, Etc. 
 

 

In the event of the Engineer-in-charge putting in 
force either of the power vested in him under 
clause 60 or para (a) of the preceding clause, he 
may, if he so desires, take possession of all or 
any tools, constructional plants, materials and 
stores, in or upon the works, or the site thereof, 
or belonging to the contractor, or procured by him 
and intended to be used for the execution of the 
work or any part thereof, paying or allowing for 
the same in account at the contract rates, or, in 
case of those not being applicable at current 
market rates to be certified by the Engineer-in-
charge whose certificate shall be final otherwise 
the Engineer-in-charge , may be notice in writing 
to the contractor or his clerk of the works, 
foreman or other authorized agent, require him to 
remove such tools, construction plants, materials, 
or stores from the premises (within a time to be 
specified in such notice) and in the event of the 
contractor failing to comply with any such 
requisition, the Engineer-in-charge may remove 
them at the contractor’s expense or sell them by 
auction or private sale on account of the 
contractor and at his risk in all respects and the 
certificate of the Engineer-in-charge as to the 
expenses of any such removal, and the amount 
of the proceeds and expenses of any such sale, 
shall be final and conclusive against the 
contractor. 
 

 Clause 63:  

Contract 
May be 

Rescinded 
and Security 
Deposit for 
Subletting 
Bribing, Or 

If Contractor 
Becomes 
Insolvent 

 

 

If the contractor shall, in defiance of the 
Engineer-in-charge’s instructions to the contrary 
or without his written approval, assign or sublet 
his contract or attempts to do so; or become 
insolvent, or commence any insolvency 
proceedings or make any composition with his 
creditors, or attempts so to do; or if any bribe, 
gratuity, gift, loan prerequisite, reward or 
advantage, pecuniary or otherwise, shall either 
directly or indirectly be given, promised or offered 
by the contractor, or his servants or agents to 
any way relating to his office, or employment; or 
if any such officer or person shall become in any 
way directly or indirectly interested in the 
contract; the Engineer-in-charge may thereupon 
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by notice in writing rescind the contract, and the 
security deposit of the contractor shall thereupon 
stand forfeited and be absolutely at the disposal 
of the University and the same consequence 
shall ensue as if the contract had been rescinded 
under clause 60 hereof and in addition to the 
contractor shall not be entitled to receive or be 
paid for any work therefore actually performed 
under the contract. 
 

 Clause 64:  

Deduction of 
Amount Due to 

University on any 
Account 

Whatsoever to be 
Permissible from 

any Sums Payable 
to the Contractor 

 

 

Any excess payment made to the contractor 
inadvertently or otherwise, under this contract or 
on any account whatsoever, and any other sum 
found to be due to the University by the 
contractor in respect of this contract, or any other 
contract or work order, or on any account 
whatsoever, may be deducted from any sum 
whatsoever payable by the University to the 
contractor, either in respect of this contract or 
any work order or contract, or on any other 
account by any other department of the 
Government; or recovered from the contract or 
as arrears of land revenue. 

 

SETTLEMENT OF DISPUTES 

 Clause 65:  

Procedure in  
Dis-agreement. 

 

 

In the event of any disagreement between the 
Engineer-in-charge and the contractor arising out 
of the contract, the matter shall first be referred to 
the P.D(Works) /S.E./ Executive Engineer/ 
PO(Works) for decision who shall, after making 
such enquiries, as he may deem fit, give his 
decision in writing not later than three months 
after the reference is made to him. The period for 
decision of the case by the 
P.D(Works)/S.E./Executive Engineer/PO(Works) 
may, however, be extended by the Vice 
Chancellor under special conditions according to 
the circumstances, justification, available in each 
case. The contractor shall forthwith give effect to 
the decision of the P.D(Works)/S.E./Executive 
Engineer/PO(Works) and shall proceed with due 
diligence, whether arbitration is intended or not. 
 
 

Contractor  
dis-Satisfied With 

the Decision of 
Superintending 

 

If the contractor be dissatisfied with the decision 
of the P.D(Works)/S.E./Executive Engineer/ 
PO(Works) or if his decision is not forthcoming 
within the stipulated or extended period/periods 
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Engineer 
 
 
 
 
 
 

Increase in Amount 
of Claim Once 
Preferred Not 

Allowed 
 

and desires arbitration under the arbitration 
clause as hereinafter provided, he shall give 
notice in writing of such intention to the 
P.D(Works)/S.E./Executive Engineer/PO(Works) 
within a period of twenty eight days of the receipt 
of the P.D(Works)/S.E./PO(Works)’s decision or 
in case no decision is given, at the end of the 
period or periods within which the 
P.D(Works)/S.E./Executive Engineer/PO(Works) 
was to give his decision. The said notice shall 
contain the cause of action, material facts of the 
case and relief sought, failing which the decision 
of the P.D(Works)/S.E./Executive Engineer/ 
PO(Works) shall become final, conclusive and 
binding, and the contractor shall be deemed to 
have forfeited or departed from the claim in 
excess of that allowed by the Superintending 
Engineer. The subsequent inflation/increase in 
the amount of claim once preferred in the said 
notice shall not be allowed nor shall any other 
claim in respect of the same work be entertained 
from the contractor at any later stage. 

 

Reference 
to 

Arbitration 
  

A reference to arbitration shall be made by the 
contractor in writing not later than three months 
after the completion of the work. Failure to make 
such a reference within this period shall be 
deemed to mean that the contractor has waived 
all claims in respect of all disputes 
 

Disputes for 
Arbitration 

Limited. 
 

a)  Disputes which may be referred to arbitration 
shall be limited to: - 
 

i Any question, difference, or objection, 
whatsoever which shall arise in any way, 
connected with or arising out of the contract 
or/and 

ii The meanings of the operation of any part of 
the contract; or/and 

iii The rights, duties and liabilities of either party 
to the contract; or/and 

iv Whether the contract should be terminated or 
has been rightly terminated and as regards 
the rights and obligations of the parties as a 
result of such termination Provided that those 
matters for which provision has been made in 
the contract for final land binding decision by 
the P.D(Works)/S.E./Executive Engineer/ 
PO(Works) or the Engineer-in-charge shall be 
excluded from arbitration. 
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 b)  The venue of arbitration shall be in Punjab. The 
contractor will have to deposit 20% of the amount 
of the claim up to Rs. 0.20 million and 10% of 
claims, exceeding Rs. 0.20 million along with the 
claim. This amount will be refunded after the 
Award has been made Rule of the Court. 
Otherwise the amount deposited will be 
forfeited.” 
 

Arbitration 
 

c)  In the event of any dispute arising in accordance 
with the limitations provided in sub-clause (a) of 
this clause, the same shall be referred to the 
decisions of a sole arbitrator to be appointed by 
the Vice Chancellor of the University from among 
the officers of the Communication and Works 
Department, Government of the Punjab, not 
below the rank of Superintending Engineer/E.D.O 
(W/S). In case the claim preferred is for an 
amount upto half a million rupees, the decision of 
the sole arbitrator in such case shall be final and 
binding on the parties concerned. 
 

 d)  In case the amount of the claim preferred is over 
half a million rupees, the dispute shall be referred 
to the award of two arbitrators, to be appointed 
from the Superintending Engineers/E.D.O.(W/S) 
of the Communication and Works Department, 
Govt. of the Punjab one to be nominated by the 
Vice Chancellor of the University and the other 
by the contractor. In the case of the said two 
arbitrators not agreeing, the case shall be 
referred to the award of an umpire who shall be 
an officer of the Communication & Works 
Department, Govt. of the Punjab not below the 
rank of Chief Engineer to be appointed by the 
Vice Chancellor of the University. The decision of 
the two arbitrators / umpire, as the case may be 
shall be final and binding on the parties 
concerned. Where the matter involves claim for 
the payment of recovery or deduction of money 
only, the amount, if any, awarded in the 
arbitration shall be recoverable in respect of the 
matter so referred. 
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SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED 
FROM THE DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE 

EXECUTED AND THE RATES AT WHICH THEY ARE TO BE CHARGED FOR 
 

 (See clause 30) 
 

Particulars Rates at which the material will 

be charged to the contractor 

Place of delivery 

 Unit Rs.  

    

 
Note: The person or firm submitting the tender should see that the rates in the above 

schedule are filled up by the Executive Engineer before the issue of the form prior to 

the submission of the tender. 
 

 

 

SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE 

UNIVERSITY AT THE REQUEST OF THE CONTRACTOR 
 

(SEE CLAUSE 30) 
 

 
THE EQUIPMENT AND/OR CONSTRUCTIONAL PLANT LISTED IN THE 

FOLLOWING TABLE ARE AVAILABLE WITH THE EMPLOYER AND CAN 

PROVIDE TO THE CONTRACTOR AT HIS REQUEST, AT THE RENTAL 

RATES AND PLACES SET OUT THEREIN. 

 

 

Item Description Rental Price/Rs. Place of 

Delivery 

1 2 3 4 

    

 

Rentals should be exclusive of depreciation of donor financed equipment. 
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR 

SUPPLIERS WHOSE PRICES FOR THE SPECIFIED MATERIALS AT THE 
PLACES SHOWN AGAINST EACH ARE TO FORM BASIS OF PAYMENT 

OF PRICE VARIATION. 
 

“(See Clause 55)” 

 

Name of Item Price at Places which are to form basis of 

Price Variation 

1 2 

(i) Cement 

As per rate placed at Website by the Finance 
Department, Govt. of the Punjab 

(ii) Steel  

(a) M.S Bars (Plain & deformed) 

(b) M.S sections 

(c) High Tensile Steel wire 

(d) M.S,G.I pipe & MS Seamless Pipes 

(e) MS & GI Sheets 

(f) CI Specials 

(iii) Asbestos cement pipes 

(iv) PVC/ uPVC Pipes 

(v) PPRC Pipes 

(vi) HDPE pipes  

(vii) Cement and Steel Bars For R.C.C pipes As per item (i) & (ii) above 

viii) Bitumen (Bulk & packed) As per rate placed at Website by the Finance 
Department, Govt. of the Punjab 

(ix) High Speed Diesel To be ascertained by Advisory Committee 
notified by OGRA and rate placed on web site 
of Finance Department 

(x) Bricks, Tiles & Gutka 

As per rate placed at Website by the Finance 
Department, Govt. of the Punjab 

xi) Stone Aggregates (Base, Sub Base, 

Crushed Bajri) 

(xii) Harrow Sand 

xiii) Floor Tiles (Ceramic & porcelain) 

(xiv) Wood 

(xv) Aluminum Sections 

(xvi) paint (Interior & Exterior) 
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PMAS-ARID AGRICULTURE UNIVERSITY, RAWALPINDI 

DIRECTORATE OF WORKS 

 

CONTRACT AGREEMENT 

 

(See Clause 6) 
 

This agreement made this day of ____________year  BETWEEN the PMAS-Arid 

Agriculture University, Rawalpindi (hereinafter called the University) as represented 

by the Executive Engineer, PMAS-AAUR on the one part and (hereinafter 

called the contractor) on the other part.  

 

WHEREAS tenders have been received by the University for the construction, 

completion and maintenance of   (Name of work) as well as possible new and 

ancillary works associated therewith which have to be executed in accordance with 

the contract document, and the tender by the contractor for the construction, 

completion and maintenance of such works has been accepted by the University. 

 
NOW, THEREFORE, for and in consideration of the promises, covenants and 

agreement hereinafter contained and to be performed by the parties hereto, the said 

parties hereby covenant and agree as follows:- 

 
i. In consideration of the covenants and agreements to be kept and performed 

by the contractor and for the faithful performance of the contract and the 

completion and maintenance of works embraced therein, according to the 

specifications, drawings and conditions herein contained and referred to the 

University shall pay and the contractor shall receive and accept as full 

compensation for everything furnished and done by the contractor under this 

agreement and the tender price stipulated in the contractor’s tender at the 

times and in the manner prescribed by the contract. 

 
ii. The said work shall be started within the period specified in item No.(f) of the 

memorandum of work, following the, receipt of written order of the Executive 

Engineer, PMAS-AAUR to proceed with and the contractor shall complete 

fully the works within the stipulated period reckoned from the commencement 

of work, subject to such extensions of time (s) as may be granted under the 

conditions of contract except for maintenance which shall be completed within 

the period named in item (g) of the memorandum hereto annexed after 

issuance of the final certificate of completion. 
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iii. The following documents shall be deemed to form and be read and construed 

as part of this agreement:- 

 
a) The said tender and covering letter and subsequent undertaking, if any,  

b) The drawings, 

c) The conditions of contract and additional conditions, if any,  

d) The specifications; 

e) The bid schedule; 
f) Addendum No.1 to  

(Which have been incorporated in the tender) 
g) Schedule of materials to be supplied from the departmental store;  

h) The scale of rates and prices; 

i) The letter of acceptance; and 

j) The performance guarantee. 

 

iv. All disputes or differences between the parties in connection with or arising 

out of this agreement shall be settled in accordance with the provisions of 

relevant clause of the conditions of contract. 

 

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and 

seals the day and the year hereinbefore set forth. 

 
 
 
 
Signed by  ______________________   Signed by  _______________________  

 Contractor Executive Engineer 

 PMAS-AAUR 

 For and on behalf of the University 

 

 
 

WITNESSES 

 
 
 

1. ..................................................   2.  ......................................................  
 
 
 
. ....................................................     ......................................................  
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BANK GUARANTEE 

(See Clause 7) 
 
Penal sum of bond  __________________________________________________  

(express in words and figures) 
 
KNOW ALL MEN BY THESE PRESENTS THAT Mr./ MESSERS  _____________  

    (Name of contractor) 
Whose official address is  _______________________________________________  
As principal(s) (herein after referred to as principal) and the Bank of Punjab or 
scheduled Bank(s) of Pakistan (hereinafter appearing in the schedule of sureties, as 
sureties (hereinafter some time called the surety at the request of the principal are 

held and firmly bond to the Government of the Punjab acting through the Executive 

Engineer, PMAS-AAUR or his successor or assigns) a body organized and existing 
under and by virtue of laws of the Government of the Punjab, in the penal sum of the 
amount stated above lawful money for the payment of which sum well and truly 
made we bind ourselves our heirs, executors, administrators and successors, jointly 
and severally, firmly by these presents. 
 

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and 
severally, as well as, severally only for the purpose of allowing a joint actions against 
any or all of us and for all other purposes, each surety bond itself, jointly and 
severally with the principal for the payment of such sum only as set forth opposite its 
name in the following schedule:- 
 

SCHEDULE OF SURETIES 
 

Name of bank, branch and address limit of liability 

 .......................................................   ...............................................  

 .......................................................   ...............................................  

 .......................................................   ...............................................  

The conditions of the above obligations is such that WHEREAS, the tender of the 
above bounden principal has been accepted and he has entered into a contract with 
the Executive Engineer, PMAS-AAUR for the work (name of work) on the  ..................   
day of  .................................... 20………….. 
 
AND WHEREAS, under the terms of the contract University has required the principal 
to furnish a performance guarantee to form a part of the contract. 
 

NOW THEREFORE, it is agreed as follows:- 
 

1) If the above bounden principal shall well truly and faithfully perform the 
contract and comply with and fulfill all the undertakings, terms and provisions 
thereof, and satisfy all the obligations of the said principal arising there under, 
and comply with all covenants therein contained and contained in the 
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specifications, plan and other instruments constituting a part of the contract, 
required to be performed by the said principal, in the manner and within the 
time provided in the contract or any extension thereof that may be granted by 
the University with or without notice to the surety(s) and shall fully indemnify 
and the University, for all costs and damages which the University may suffer 
by reason of failure so to do, and shall fully reimburse and repay the said 
Executive Engineer, PMAS-AAUR all out-lay and expenses which may incur 
in making good any such default and reasonable counsel fee incurred in the 
prosecution of defense of any action arising out of or in connection with any 
such default, and shall pay all persons who have contracts directly with the 
principal for labour and materials; if any, in connection with the work 
performed under the contract or any addition in or alternation thereto, or if the 
contract has not otherwise been rescinded by the University under the 
provisions of clause 60 if general conditions of contract, then this obligation 
shall be null and void and of no effect, otherwise to remain in full force and 
effect and virtue. 

 
2) The said surety, for value received, hereby stipulate and agree that no 

change in or in respect of any matter or thing concerning the said contract on 
the part of the University or the Engineer-in-charge, extension in time, 
alteration in or addition to the terms of the contract between the University  
and the contractor or to the extent and nature of the work be construed, 
completed and maintained there under, or the specifications accompanying 
the same shall in any way affect its obligations to this guarantee and it does 
hereby waive notice of any change extension in time, alteration or addition to 
the terms of the contractor to the specifications. 

 
3) The liability of the surety is irrevocable and shall in no case exceed the 

aggregate amount stated on the top of this guarantee which each surety 
binds itself and promise to pay the whole or any part of this amount on 
demand to the Executive Engineer, PMAS-AAUR. 

 
Without question and without reference to the principal. Provided that the notice of 
demand shall be given by the aforesaid Executive Engineer, in writing to the 
surety. 

 

IN WITNESS WHEREOF, the above named principal and the surety have 
executed this instrument under its seal on this _______________ day of 200 _____  

The name and corporate seal of the surety being hereto affixed and these presents 
duly signed by its undersigned representatives pursuant to the authority of its 
Government body. 

 

 

Principal (Contractor) 
Address   

 
 
Sureties 1 __________________ Bank of Pakistan Ltd.Or Bank of Punjab Branch. 
 
 


