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E-TENDER NOTICE 
“Single Stage Single Envelope” 

 

The Directorate of Works, Pir Mehr Ali Shah–Arid Agriculture University Rawalpindi, invites E-bids 
through the Punjab E-Procurement System (EPADS) from eligible and registered firms/ contractors 
having valid/active NTN, GST, PRA Registration, Punjab Professional Tax Certificate (FY 2026–27), 
and EPADS registration as applicable, for the execution of the following work: 
 

Sr.# Name of Work 
Estimated 

Cost (Rs.) 

2% Bid 

Security (Rs.) 

Completion 

Time 

1.  
Re-Construction of Boundary Wall Along-with 

Gate No. 03 At Main Campus 
835,359 16,707 30 Days 

2.  
Re-Construction of Boundary Wall Back Side 

Glass House Area At Main Campus 
645,199 12,904 30 Days 

3.  
Repair Of Tube Well No. 02 Near Masjid At Main 

Campus 
669,900 13,398 30 Days 

 

Terms & Conditions 
 

1. Bidding Documents: Available on EPADS, PPRA and PMAS-AAUR websites, as applicable. 

2. E-Bids: Bids must be submitted through Punjab E-Procurement System (EPADS) by 11:00 
AM on 06.11.2026 and will be opened at 11:30 AM on the same day. 

3. Bid Security: 2% of the Estimated Cost shall be submitted in the prescribed form and manner 
through EPADS/Bidding Documents. 

4. Rates: Item-wise rates shall be quoted electronically through EPADS as per the prescribed 
BOQ. 

5. Non-Responsive Bids: Conditional bids, incomplete bids, bids without required security or 
mandatory documents shall be dealt with as per the Bidding Documents and PPRA Rules. 

6. Affidavit: The bidder shall provide the prescribed non-blacklisting affidavit/undertaking; false 
or forged documents shall lead to disqualification and action under rules. 

7. Evaluation: Bids shall be evaluated as per the prescribed criteria, and the contract shall be 
awarded to the lowest evaluated responsive bidder, subject to approval. 

8. Taxes & Security: All applicable taxes, duties and statutory deductions shall be governed by 
prevailing Government rules. Additional/Quality Assurance Security, where applicable, shall be 
furnished as prescribed. 

9. Rules & Rejection: Procurement shall be governed by Punjab PPRA Rules, applicable 
Regulations, EPADS procedures and Bidding Documents. The Procuring Agency reserves 
the right to accept or reject any or all bids in accordance with the applicable rules.  

 
 

 

Deputy Director (Works) 

Directorate of Works, PMAS-AAUR 

051-9292204 

Executive Engineer 

Directorate of Works, PMAS-AAUR  

051-9292204 
 



 

PIR MEHR ALI SHAH –  

ARID AGRICULTURE UNIVERSITY, RAWALPINDI 

 

DIRECTORATE OF WORKS 
 

REVISED CONTRACT FORM FOR EXECUTION OF WORKS 

UPDATED ON 16.11.2022 

 
NAME OF WORKS:  _____________________________________  

 _____________________________________  

APPROXIMATE COST:  _____________________________________  

EARNEST MONEY:  _____________________________________  

TIME LIMIT:  _____________________________________  

NAME OF CONTRACTOR:  _____________________________________  

DEPOSIT AT CALL NO:  _____________________________________  

TENDER FEE AMOUNT TO RS.  ___________________________ RECEIVED 

VIDE G.R. No._______ ______________ DATED: _______________________________ 
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Stereo I.B No.386 (Revised)  Agreement No.______________ 
Stereo I.B No.389 (Revised)  
Stereo B&R No.28  (Revised) 
Stereo B&R No.29 (Revised) 

 

PMAS, ARID AGRICULTURE UNIVERSITY, RAWALPINDI 
 

PERCENTAGE / ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

1. Name of Work  

 

2. Estimated Cost Rs.  

 

     
(both in Figures and Words) 

 

3. Time for Completion   

 

4. Amount of Earnest Money Rs. (in figures) 

 

Rupees  (in words) 

 

5. Issued to   
(Name of the contractor) 

 

6. On Payment of Rs.  
(Both in words and figures) 

 
 

Signature  
 (Official issuing the form) 

Dated   
 

Office stamp  
 

Note: - The officer opening the tender shall reject the tender which does not bear the 

stamp and signature of the issuing official and which is not submitted by the same 

contractor to whom the tender form was issued. 

 

(This page is to be filled in by the issuing official) 
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GENERAL DIRECTIONS  

FOR THE GUIDANCE OF THE TENDERERS 
 

1. These directions are provided to assist the tenderer in preparing and submitting 

his tender. The tender shall contain all information and data required to be 

furnished and shall be prepared and submitted in accordance with the 

instructions set forth herein. 

 

2. All necessary documents, such as copies of specifications (excluding standard 

specification books etc), contract documents, including bill of quantities, 

estimated rates and any other documents required in connection with the 

preparation of tender or execution of works, signed by the Engineer-in-charge 

will accompany the tender form and the cost of such annexed documents will 

be reflected in the cost of the tender form. 

 

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, 

incurred in connection with the preparation and submission of his tender. 

 

4. No single tender shall include more than one work. A tenderer who wishes to 

tender for two or more works shall submit tender for each work, separately. 

 

5. The memorandum of work tendered for, and the schedule of materials and 

equipment to be supplied by the Engineer-in-charge and the rates at which they 

are to be charged for (annexed hereto) shall be filled in the office of the 

Engineer-in-charge before the tender form is issued. At this stage the tenderer 

should ensure that the tender form so issued is complete in all respects. 

 

6. The tenderer shall note that the ultimate responsibility for the quality of work 

and its conformity with the specifications and drawings rests solely with the 

successful bidder whose tender is accepted. 

 

7. The tenderer shall at his own expense, inspect and examine the site and 

surroundings and obtain for himself, on his own responsibility, all information 

that may be necessary for preparing the tender and entering into contract, and 

shall determine and satisfy himself by such means as he may consider 

necessary or desirable as to all matters pertaining to the tender. The tenderer 

shall also satisfy himself before submitting his tender as to the nature of 

grounds, hydrological and climatic conditions, the form and nature of the site, 

the nature and lay out of the terrain, the availability of labour, water, electric 

power and transportation facilities in the area. The tenderer shall specially 

investigate into the sources of materials to be used for the works and satisfy 
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himself about the quality and quantities of materials available for the completion 

of the work and the means of access to the site, the accommodation he may 

require and, in general, shall himself obtain all necessary information, as to the 

risks, contingencies and other circumstances which may influence or affect his 

tender. The Engineer-in-charge shall not assume any responsibility regarding 

information gathered, interpretation or deduction which the tenderer may arrive 

at, from the data that may be furnished with the contract documents. 

 

8. (a) The tenderer shall fill up the bid schedule. 

(b) In case tenders are called on item rate basis, the tenderer shall quote his 

own unit rate in the bid schedule on which he is willing to undertake each item 

of work. 

 

9. i) The tenderer shall work out the amount against each item of work in the 

bid schedule and will indicate the total amount of his tender on which he is 

willing to complete the works. The total amount worked out in the bid schedule 

shall be entered by the tenderer in his tender as his tender price for the work in 

case of discrepancy between amounts in figures and in words the amount in 

words shall prevail. 

 

(ii)  Should any discrepancy be found in the amount of pay items or if a column 

of amount is found blank after filling in a unit rate, the unit rate filled by the 

tenderer will be extended in working out of the amount of the tender and the 

total amount of the bid schedule will be adjusted accordingly. 

 

(iii)  If a unit rate is left blank, but the amount against the item is filled, the unit 

rate will be worked out on the basis of the amount divided by the quantity of the 

item shown in the bid schedule 

 

(iv)  If it is found that the tenderer has not entered any unit rate and amount 

against any of the pay items of the bid schedule, the Engineer-in-charge shall 

fill in the blanks by noting the word “Nil” in such blanks at the time of opening of 

the tender. Such pay items shall be deemed to be covered by the rates of other 

items. 

 

(v)  If the tenderer does not accept the adjusted/corrected amount of tender 

according to the above provision, his tender shall be rejected and the earnest 

money forfeited. 

 

10. The tender which proposes any alteration in the works specified in the bid 

schedule or in the time allowed for carrying out the works or in any other 
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condition mentioned by the Engineer-in-charge, will be liable to rejection. The 

tenderer shall sign each and every page of the tender and contract documents, 

without making any alteration. All enclosures issued with the contract 

documents, shall be attached with the tender duly signed by the tenderer. Any 

addition or alteration made after filling the form shall be duly attested by the 

tenderer. Non-compliance of this condition shall render the tender liable to 

rejection. 

 

11. The tenderer shall fill in the tender documents in ink: Errors, if any, shall be 

scored out and corrections rewritten legibly and attested by the tenderer. Any 

addition or alternation made after filling the form shall be duly attested by the 

tenderer. Non-compliance of this condition shall render the tender liable to 

rejection. Any tender with unattested correction shall be attested by the tenderer 

in the presence of other tenderers at the time of opening of the tender except 

that no correction shall be permissible in the rate or amount of the bid schedule 

or in the tendered price after the opening of the tender. 

 

12. Additional clause(s) for a particular work shall be typed on separate sheets by 

the Engineer-in-charge, which will be annexed to the contract documents 

specifying the number of sheets(s). The tenderer shall not add or delete any 

additional clause(s) in the additional clause(s) sheet(s), provided by the 

Engineer-in-charge. 

 

13. The quantities mentioned in the bid schedule are estimated quantities, to be 

used for preparing tenders, and the Engineer-in-charge does not expressly nor 

by implication agree that the actual amount of works to be performed will 

correspond therewith. No payment will be made on account of anticipated 

profits for work covered by the contract which is not performed, nor will any 

adjustment in the unit rates set forth in the bid schedule be made because of 

an increase or decrease in the actual quantities from the estimated quantities 

indicated therein, except as determined in accordance with the provisions of 

clause 42 of the general conditions of contract. 

 

14. No tender without earnest money shall be entertained. Earnest money, 

calculated @ 2% of the estimated cost of the work (rounded suitably), shall be 

in the form of deposit at call receipt. The earnest money of the unsuccessful 

tenderers shall normally be returned by the Engineer-in-charge within a week 

of opening of the tenders and in any case not later than thirty (30) days following 

the date set for opening of tenders except in cases where the tenders are to be 

accepted by the Executive Engineer/ P.D(Works)/S.E./PO(Works), in those 

cases the earnest money of only the three lowest bidders will be retained and 
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returned to the unsuccessful bidders not later than sixty (60) days of opening of 

the tenders. In the event of the tender being accepted, a receipt for the earnest 

money forwarded therewith, shall there upon be given to the contractor. The 

earnest money of the successful tenderer on execution of the contract covering 

work will be adjusted towards the amount of security deposit to be retained from 

the first amounts(s) payable to the contractor under the contract. 
 
15. The lowest evaluated bidder will be required to furnish the performance 

guarantee / quality assurance security (wherever required) before entering into 

a contract. Should the lowest evaluated bidder refuse or fail for any reason to 

furnish the performance guarantee / quality assurance security, it should 

constitute a just cause for rejection of his tender / annulment of award and in 

event of such rejection / annulment, the entire earnest money shall be forfeited 

to University, as compensation for such default. 

 

16. (i)  The tender shall be signed by the person(s) duly authorized to do so. In 

the event of a tender being submitted by a firm, it shall be signed separately by 

each member thereof, or in the event of the absence of any partner, it shall be 

signed on his behalf by a person holding a power of attorney authorizing him to 

do so. Such power of attorney should be produced with the tender and it must 

disclose that the firm is duly registered under the Partnership Act, 1932 or any 

other law in force. 

 

(ii)  The tender submitted by a joint venture of two or more firms shall be 

accompanied by a document of formation of the joint venture, duly registered 

and authenticated by a competent court, in which shall be stated precisely, the 

conditions under which it shall function, its period of validity, the person(s) 

authorized to represent it and accept its obligations the participation of several 

firms forming the joint venture and any other information necessary to permit a 

full appraisal of its function. 

 

(iii)  A tender submitted by a corporation must bear the seal of the corporation 

and be attested by its Secretary. 

 

iv)  In all cases, the tender must be signed by an individual or individuals having 

powers to legally bind the firm, joint venture, corporation or companies on 

whose behalf they are signing. 

 
 

17. Each tenderer shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender and of the rates and prices stated 



6 
 

CONTRACTOR  EXECUTIVE ENGINEER 

in the bid schedule, which rates and prices shall, except in so far as it is 

otherwise expressly provided in the contract, cover all obligations under the 

contract and all matters and things necessary for the proper completion and 

maintenance of the work. 

 

18. The tenderer may modify or withdraw his tender after submission, provided that 

the modification or notice of withdrawal is received in writing by the Engineer-

in-charge prior to the prescribed deadline for submission of tenders. The 

tenderer’s modification or notice of withdrawal shall be prepared, sealed, 

marked and delivered, with the inner envelopes additionally marked 

“MODIFICATION OR WITHDRAWAL” as appropriate. No tender may be 

modified subsequent to the deadline for submission of tenders. Withdrawal of a 

tender during the interval between the deadline for submission of tenders and 

the expiration of the period of tender validity i.e. sixty (60) days as specified by 

the tenderer in the form of tender may result in the forfeiture of the tender 

security. 

 

19. The tenderer shall submit the original tender documents complete in all respect 

and keep a copy of the tender for his own record. The original should be sealed 

in an inner and an outer envelope, duly marking the envelopes as “ORIGINAL”.  

 

The inner and outer envelopes shall (a) be addressed to (Executive Engineer), 

(b) and bear the following identifications: Tender for (Name of Contract), 

(Reference Number of Tender), and the words “DO NOT OPEN BEFORE (Time 

and Date, set for opening)”. The inner envelopes shall indicate the name and 

address of the tenderer to enable the tender to be returned unopened in case 

it is declared to have been received late is otherwise unacceptable. If the outer 

envelope is not sealed and marked as instructed above, the Engineer-in-charge 

will assume no responsibility for the misplacement or premature opening of the 

tender submitted. A tender opened prematurely because of improper 

identification will be rejected. 

 

20. The tenderer shall indicate in the space provided in the tender his full and proper 

address at which notices may be legally served on him and at which all 

correspondence in connection with his tender and the contract is to be sent. 

 

 

21. The presentation of tender implies full acceptance on the part of the tender of 

these instructions and all other conditions set forth in the contract document. 
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22. Any tender received by the Executive Engineer (Engineer-in-charge) after the 

deadline for submission of tenders prescribed in the Notice Inviting Tenders will 

be returned unopened to the tenderer. 

 

23. The Engineer-in-charge or his duly authorized officer (not below the rank of 

Assistant Engineer/Sub Divisional Officers) will open tenders in the presence of 

intending tenderers or their authorized agents, who may be present at the time. 

The officer opening the tender will announce the names of the tenderer, tender 

rates and the presence of requisite tender security. 

 

24. Promptly after the opening of Tenders, the Engineer-in-charge will undertake a 

detailed evaluation of tenders. The Engineer-in-charge will determine whether 

each tender is substantially responsive to the requirements of the tender 

documents and conforms to all the terms, conditions and specifications of the 

tender documents without material deviation or reservation. If a tender is not 

substantially responsive to the requirements of the tender documents, it will be 

rejected by the Engineer-in-charge, and may not subsequently be made 

responsive by the tenderer having corrected or withdrawn the non-confirming 

deviation or reservation. 

 

25. Except for information to be read out by the Engineer-in-charge at the time of 

opening tenders in accordance with para 23 above, no information relating to 

the examination, clarification, evaluation and comparison of tenders and 

recommendations concerning the award of contract shall be disclosed to 

tenderers or other persons not officially concerned with such process. Any effort 

by a tenderer to influence the process of examination, clarification, evaluation 

and comparison of tenders, an in decisions concerning award of contract, may 

result in the rejection of his tender. 

 

26. To assist in the examination, evaluation and comparison of tenders, the 

Engineer-in-charge may ask tenderers individually for clarification of their 

tenders, including breakdowns of unit rates. The request for clarification and the 

response shall be in writing or by cable, but no change in the price or substance 

of the tender shall be sought, offered or permitted except as required to confirm 

the correction of arithmetical errors discovered by the Engineer-in-charge 

during the evaluation of the tender. 

 

26(A) In case the total tendered amount is equal to or less than 5% of the approved 

estimated (DNIT) amount, the lowest bidder will have to deposit quality 

assurance security from the Scheduled Bank equal to the amount of difference 
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between approved DNIT amount and the quoted bid amount as given below, 

within 15 days of issuance of notice or within expiry period of bid, whichever is 

earlier: 

 

Total Tendered Amount Below 

Corresponding Estimated Cost. 
Quality Assurance 

Security 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% and so on 10% and so on 

 

26 (B)  Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in 

this regard, furnish to the tender approving authority in cash, bank draft, 

cashier’s cheque, payment order or bank guarantee (valid for three months 

beyond completion time/extended completion time) from any scheduled Bank 

of Pakistan, the amount to make up performance guarantee and / or quality 

assurance security (wherever required) and specified in the tender in item (h) 

of Memorandum of work. Should the lowest evaluated bidder refuse or fail for 

any reason to furnish the performance guarantee and / or quality assurance 

security (wherever required) within the specified time, it should constitute a just 

cause for rejection of his tender and in the event of such rejection the entire 

earnest money shall be forfeited to government as compensation for such 

default. 
 
27. The Engineer-in-charge shall have the right of rejecting all or any of the tenders 

without assigning any reason thereof. The Engineer-in-charge will not be bound 

to award the contract to the lowest or to any other tenderer. 

 

28. The unit rates and prices entered in the bid schedule will be the rates at which 

the contractor will be paid (Subject to the adjustment specified in Clause 55 of 

the annexed conditions) and shall be deemed to include all costs of performing 

the work, including income tax, super tax, and/or other charges, duties and 

taxes of the Government, autonomous, semi-autonomous and local bodies, 

profits and costs of accepting the general risk, liabilities and obligations set forth 

in or implied from the contract. 

 

 

29. Prior to the expiration of the period of tender validity (60 days) prescribed in the 

tender form or any extension thereof that may have been granted by the 
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tenderer, the Engineer-in-charge will notify the successful tenderer by cable and 

confirm in writing by registered letter that his tender has been accepted. This 

letter of acceptance shall name the sum which will be paid in consideration of 

the execution, completion and maintenance of the works as prescribed in the 

contract, (hereinafter called the contract price). The notification of award will 

constitute the formation of the contract. 

 

30. At the time, the Engineer-in-charge informs the lowest bidder in writing, bidder 

will provide performance guarantee / quality assurance security (wherever 

required) within fifteen (15) days from receipt of letter, failing which his bid will 

be rejected and bid security will be forfeited. 

 

31. After the successful tenderer has signed the contract and furnished adequate 

Performance Guarantee and / or quality assurance security (wherever required) 

the Engineer-in-charge will notify to the unsuccessful tenderers that they were 

unsuccessful. 

 

32. The completion period will be reckoned from the date of delivering the award or 

the handing over of the site to the contractor, whichever is later. 

 

33 A copy of the contract agreement may be obtained by the contractor at his own 

cost. 
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TENDER FOR WORK 
To 

 
The Executive Engineer, 
 
 
Dear Sir, 

 

1. I/We ______________________________________________________________  
(Name of the contractor) 

the undersigned tenderer, having examined the conditions of contract, specifications, 
drawings, bid schedule and addenda Nos.                  thereto, for  the work of  
(Name of the work) and the woks associated therewith, and having examined the site 
of the above named works, or having caused the site to be visited on our behalf by 
my/our competent and reliable agent, and having satisfied myself/ourselves as to all 
conditions under which the above named work must be performed, hereby offer to 
execute, complete and maintain the whole of the above mentioned work including its 
ancillary works associated therewith, in accordance with the said contract documents, 
including the addenda indicated above, a tender price of Rs   
(Rupees)  
or such other sums as may be ascertained in accordance with the said conditions of 
contract and the rates, and the prices set forth in the bid schedule. 
 

2. As security for the due performance of the undertaking and obligations of this tender 
I/We submit herewith a deposit at call receipt No. ___________________________  
_____________Dated _____________  in the amount of Rs.  _________________  
(Rupees) _______________________  from the ___________________________  
Bank ___________________________  Branch ___________________________  
drawn in your favour or made payable to you as earnest money, the full value of which 
will be absolutely forfeited to the University without prejudice to any other rights or 
remedies of the said University, should I/We withdraw or modify the tender within its 
validity period of sixty (60) days, following the date of receipt of tender. 
 

3. I/We understand that if my/our tender is accepted, the full value of the earnest money 
as attached with the tender shall be detained by the University towards the amount of 
security deposit specified in clause 48 of the said conditions of contract and item (d) 
of the memorandum of work. 
 

4. Should this tender be accepted by you I/We hereby undertake: - 
 

a) To sign all the necessary documents for entering into a contract agreement in the 
form set out in the contract document within fifteen (15) days following your 
notification of such acceptance. 
 

b) To commence the work within the stipulated time named in item (f) of 
memorandum hereto annexed following the date of issuance of your order to 
proceed with or the handing over of the site, whichever is later and in the event 
of my/our failure to do so, the entire amount of earnest money deposited by me/us 
for which deposit at call receipt is enclosed herewith is to be absolutely forfeited 
to the University. On the commencement of the work, I/We hereby also agree to 
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abide by and fulfill all the terms or provisions of the said conditions of the contract 
annexed hereto so far as applicable and in default thereof, to forfeit and pay to 
the University the sums of money mentioned in the said conditions. 

 
c) To complete and deliver the whole of the work comprised in the contract within 

the time stipulated in item No.(g) of the memorandum hereto annexed, subject to 
such extension in the time limit as may be granted under the conditions of 
contract. 

 
5. I/We also agree that when materials and/or equipment for the work are provided by 

the University the rates to be paid for them shall be as provided in appendices annexed 
hereto. 
 

6. I/We agree to abide by this tender for the period of sixty (60) days following the date 
set for receiving of tenders and it shall remain binding upon me/us and may be 
accepted by you at any time before the expiration of that period. 
 

7. Unless and until a formal agreement is prepared and executed, this tender, together 
with your written acceptance thereof, shall constitute a binding contract between us, 
and shall be deemed for all purposes to be the contract agreement. 
 

8. I/We understand that you are not bound to accept the lowest or any tender you may 
receive, and that you will not defray any expenses incurred by me/us in tendering. 
 

Thanking you, 
 

 Yours Faithfully, 
 
 
 
 ______________________ 

 (Signature of tenderer) 
 
 Name ____________________  
 
 
Dated this day of ______________________ 202 
Address:
 ___________________________________________________________________  
 

The above tender is hereby accepted by me on behalf of the University. 
 
 
 
 ___________________________ 
 (Signature of Executive Engineer) 

 Directorate of Works, PMAS-AAUR  

 

In case the above address is changed, the contractor will immediately notify in writing 
to the Executive Engineer, his new address. 
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MEMORANDUM OF WORK 

(To be filled in by the University) 
 

(a) General Description ...........................................................................................  

 (If several sub works are included, they should be detailed in a separate 

sheet). 

(b) Estimate cost Rs. ...............................................................................................  

(c) Amount of earnest money to accompany the tender Rs. ...................................  

(to be furnished by the tenderer in the shape of deposit at call from a 

scheduled Bank of Pakistan). 

(d) Percentage of security deposit to be retained from the bills. 

i. On the amount of work done upto Rs.5 million =Ten (10) percent. 

ii. On the amount of work done beyond Rs. 5 million =Five (5) percent. 

(e) Minimum amount of interim running bills Rs. .....................................................  

(f) Mobilization period. ...................................................................................Days 

(g) Time allowed to complete the work after the expiry of mobilization period 

 ................... Days 

(h) Amount of performance guarantee Rs  .......................  5% of bid price in the 

case of bid price exceeding Rs 50 million as per General Direction for the 

guidance of tenderer 26(B) read with General Conditions of Contact Clause (7) 

and amount of quality assurance security Rs ………………  as per General 

Directions for the guidance of tenderer 26(A). 

(i) Period of maintenance. (after the date of issuance of certificate of 

completion):____________  
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“FORM D.F.R. (P.W.) 28-A”  

(Referred to in Rule 7.36)  

FORM OF GUARANTEE 
 

WHEREAS a contract for work ______________________________________ 
has been awarded by the University acting through the Executive Engineer, Pir 
Mehr Ali Shah – Arid Agriculture University Rawalpindi, Directorate of Works 
(hereinafter called the University) to M/S……………………….... (hereinafter called 
the contractor); 

 

AND WHEREAS under the terms of the said contract the University has agreed 

to advance a sum of Rs………………………………..to the contractor for execution 

of the said work. The said amount shall be recovered after lapse of 20% contract 

period or after the execution of the 20% of the work (financial terms), whichever 

is earlier. The rate of recovery shall be 25% of the value of work done in each 

interim pay certificate (running bill); 
 

AND WHEREAS the University has required the contractor to furnish a Bank 

Guarantee from any scheduled bank for securing the payment of the sum 

advanced thereon: - 

 

It is agreed as follows:- 
 

1. I ................................................... acting on behalf of .................................  

(hereinafter called guarantor) hold and firmly bind to the University in the 

sum of Rs. ................................... .(Rupees  ............................................... ) 

payable on the same sum given as mobilization advance to the contractor. 

2. The guarantor hereby undertakes to pay the said amount payable to the 

University on demand in case the contractor makes a default in the payment 

of said amount under the terms and conditions of the contract. 

3. The guarantee shall be irrevocable and shall remain in force till the sum 

advanced payable thereon has been repaid in full by the contractor. 

4. The liability of the guarantor shall in no case exceed the aggregate amount 

of     Rs ........................................  (Rupees ) payable thereon for the 

payment of which the guarantor hereby undertakes to bind itself and 

promises to pay the whole or any portion of this amount to the University 

without making a reference to the contractor. 

 

IN WITNESS whereof we the said guarantor have set out hands to this deed of 

guarantee this .................................. Guarantor (Scheduled Bank) 

 

2. This notification shall be applicable to future/new projects. 
 

 BY ORDER OF THE GOVERNOR OF THE PUNJAB 

 SECRETARY FINANCE 
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LOT NO.1 
BILL OF QUANTITY 

RE-CONSTRUCTION OF BOUNDARY WALL ALONG WITH GATE NO. 03 AT MAIN 
CAMPUS 

MRS, 2nd BI-ANNUAL-2026 (01.07.2026 to 31.12.2026) DISTRICT RAWALPINDI 

Sr. 
# 

Ref: Description Unit Qty  Rate  
 Amount 
(in Rs.)  

1 Ch#4 
Item#13       

Dismantling brick work in lime or cement 
mortar.  %Cft 255.75     

2 Ch#6 
Item#5i 

Cement concrete plain including placing, 
compacting, finishing and  curing complete 
(including screening and washing of stone 
aggregate) Ratio 1:4:8. 

%Cft 69.63     

3 Ch#06 
Item#12i 

Fabrication of mild steel reinforcement for 
cement concrete, including .cutting, bending, 
laying in position, making joints and 
fastenings including cost of binding wire and 
labour charges for binding of steel 
reinforcement (also includes removal of rust 
from bars): Deformed bars( Grade 40). 

%Kg 195.00     

4 Ch#6 
item#6c3 

Providing and laying reinforced cement 
concrete  in Pile cap, slab of rafts / strip 
foundation, base slab of column and retaining 
walls; etc and footing beams, other structural 
members other than those mentioned in 6(a-
d) above not requiring form work (i.e. 
horizontal shuttering) complete in all respects 
Type C (nominal mix 1: 2: 4). 

P-Cft 42.19     

5 Ch#6 
item#6a3 

Providing and laying reinforced cement 
concrete in roof slab, beams, columns lintels, 
girders and other structural members laid in 
situ or precast laid in position, or prestressed 
members cast in situ, complete in all respects 
Type C (nominal mix 1: 2: 4). 

P-Cft 55.69     

6 Ch#7 
item#4i 

Pacca brick work in foundation and plinth in 
Cement, sand mortar Ratio 1:4. %Cft 99.07     

7 Ch#6 
item#37 

aii 

Providing and laying damp proof course of 
cement concrete 1:2: 4(using cement, sand 
and shingle), including bitumen coating with 
one coat bitumen and one coat polythene 
sheet 500 gauge 2" thick (50 mm). 

%Sft 64.50     

8 Ch#7 
item#7i 

Pacca brick work other than building upto 10ft. 
(3 m) height cement, sand mortar Ratio 1:4. %Cft 475.50     

9 Ch#11 
item#9b 

Cement plaster 1:4 upto 20' (6.00 m) height 
½" (13 mm) thick. %Sft 1,644.00     

10 Ch#11 
item#41 

Providing and fixing 3/4"(19mm) thick 
Chakwal Stone (12"x24") on interior and 
exterior wall and cladding of approved quality 
and shade, laid over pre-plastered surface 
with adhesive bond complete in all respect i/c 
the cost of matching sealer to finish the joints 
as approved and  directed by the Engineer 
Incharge. 

P-Sft 688.00     
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11 Ch#25 
item#73 

Providing and fixing barbed wire fencing on 
compound wall, consisting of 1½"x1½"x3/16" 
(40x40x5 mm), angle iron post 3¼ ft. (990 
mm) long, 5 to 6 ft. (1500 to 1800mm) centre 
to centre, embedded in cement concrete 
1:4:8, base of size 9"x9"x12" (225x225x300 
mm), and three rows of barbed wire, painting 
posts, etc. complete in 
all respects. 

%Rft 86.00     

Sub Total Amount: 
                    
-    

    
Deductions of old bricks 40% %0Nos 3,102.68     

Sub Total Amount:   

Add 16% PRA:   

G. Total Amount:   
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LOT NO. 2 
BILL OF QUANTITY 

 RE-CONSTRUCTION OF BOUNDARY WALL BACK SIDE GLASS HOUSE AREA AT 
MAIN CAMPUS 

MRS, 2nd BI-ANNUAL-2026 (01.07.2026 to 31.12.2026) DISTRICT RAWALPINDI 

Sr. 
# 

Ref: Description Unit Qty Rate 
Amount 
(in Rs.) 

1 Ch#4 
Item#13       

Dismantling brick work in lime or 
cement mortar.  

%Cft 776.25     

2 Ch#6 
Item#5i 

Cement concrete plain including 
placing, compacting, finishing 
and curing complete (including 
screening and washing of stone 
aggregate) Ratio 1:4:8. 

%Cft 77.22     

3 Ch#06 
Item#12i 

Fabrication of mild steel 
reinforcement for cement 
concrete, including. cutting, 
bending, laying in position, 
making joints and fastenings 
including cost of binding wire and 
labour charges for binding of 
steel reinforcement (also 
includes removal of rust from 
bars): Deformed bars (Grade 
40). 

%Kg 150.00     

4 Ch#6 
item#6c3 

Providing and laying reinforced 
cement concrete in Pile cap, slab 
of rafts / strip foundation, base 
slab of column and retaining 
walls; etc and footing beams, 
other structural members other 
than those mentioned in 6(a-d) 
above not requiring form work 
(i.e. horizontal shuttering) 
complete in all respects Type C 
(nominal mix 1: 2: 4). 

P-Cft 28.13     

5 Ch#6 
item#6a3 

Providing and laying reinforced 
cement concrete in roof slab, 
beams, columns lintels, girders 
and other structural members 
laid in situ or precast laid in 
position, or prestressed 
members cast in situ, complete 
in all respects Type C (nominal 
mix 1: 2: 4). 

P-Cft 63.00     

6 Ch#7 
item#4i 

Pacca brick work in foundation 
and plinth in Cement, sand 
mortar Ratio 1:4. 

%Cft 102.56     
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7 Ch#6 
item#37 

aii 

Providing and laying damp proof 
course of cement concrete 1:2: 
4(using cement, sand and 
shingle), including bitumen 
coating with one coat bitumen 
and one coat polythene sheet 
500 gauge 2" thick (50 mm). 

%Sft 64.13     

8 Ch#7 
item#7i 

Pacca brick work other than 
building upto 10ft. (3 m) height 
cement, sand mortar Ratio 1:4. 

%Cft 504.00     

9 Ch#11 
item#9b 

Cement plaster 1:4 upto 20' 
(6.00 m) height ½" (13 mm) thick. 

%Sft 2,227.50     

10 Ch#25 
item#73 

Providing and fixing barbed wire 
fencing on compound wall, 
consisting of 1½"x1½"x3/16" 
(40x40x5 mm), angle iron post 
3¼ ft. (990 mm) long, 5 to 6 ft. 
(1500 to 1800mm) centre to 
centre, embedded in cement 
concrete 1:4:8, base of size 
9"x9"x12" (225x225x300 mm), 
and three rows of barbed wire, 
painting posts, etc. complete in 
all respects. 

%Rft 90.00     

Sub Total Amount:   

    Deductions of old bricks 50% %0Nos 3,368.00     

Sub Total Amount:   

Add 16% PRA:   

G. Total Amount:   
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LOT NO. 3 
BILL OF QUANTITY 

 REPAIR OF TUBE WELL NO. 02 NEAR MASJID AT MAIN CAMPUS 

MRS, 2ND BI-ANNUAL-2026 (01.07.2026 to 31.12.2026) DISTRICT RAWALPINDI 

Sr. 
# 

Ref: Description Unit  Qty   Rate  
 Amount 
(in Rs.)  

1 NS Lowering, unlowering of 
submersible motor, pump and 
column pipe etc. complete in all 
respect as directed and 
approved by the Engineer 
Incharge. 

P-Job 1.00     

2 NS Rewinding of motor of 
submersible pump (25HP) 
including varnishing, insulated 
paper/sleves, bushes etc. and 
labour charges complete in all 
respect as directed and 
approved by the Engineer 
Incharge. 

P-Job 1.00     

3 NS Providing and Fitting new S.S 
multistage submersible Pump 
for 20HP motor Model Sp-60/12 
stage including the cost of 
necessary hardware and labour 
charges etc. complete in all 
respect as directed and 
approved by the Engineer 
Incharge. 

Each 1.00     

Sub Total Amount:   

Add 16% PRA:   

G. Total Amount:   
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 
 Clause 1  

 

 

In the contract (as herein after defined) the 
following words and expressions shall have the 
meanings hereby assigned to them, except where 
the context otherwise requires: - 

Definitions:  
1) “Agent” means the person appointed by the 

contractor to act on his behalf in his absence; 
 
2) “Certificate of completion” means the 

certificate of completion given by the 
Engineer-in-charge pursuant to clause 40 of 
these conditions; 

 
3) “Contract” means the contract agreement, 

the documents set out therein and includes 
the conditions of contract, the tender and 
acceptance thereof, the specifications, the 
drawings, the bid schedule, schedule of rates 
ad the prices; 

 
4) “Contractor” means the person or persons, 

firm or company whose tender has been 
accepted by the Engineer-in-charge, and 
shall include the contractor’s duly authorized 
representative, successors and assigns; 

 
5) “Contract price” means the sum named in 

the tender, subject to such addition thereto or 
deductions there from as may be made under 
the provisions of the contract; 

 
6) “Constructional Plant” means all 

appliances, or things required in or about the 
execution, completion, or maintenance of the 
woks or temporary works, but does not 
include the materials or other things intended 
to form or forming part of permanent or 
temporary works; 

 
7) “Drawings” means the drawing(s) referred 

to in the contract documents and any 
modifications of such drawing(s) as may from 
time to time be furnished or approved in 
writing by the Engineer-in-charge; 
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8) “Engineer-in-charge” means the Executive 
Engineer or any other officer who for the time 
being and from time to time is in charge of the 
works and includes an officer appointed by 
the University to act as Engineer-in-charge 
for the purposes of the contract; 

 
9) “Government” means the PMAS-AAUR 

University; 
9-a) “Item Rates” mean the rates determined on 

the basis of the market rates system 
introduced by the Government in 
replacement of the Composite Schedule of 
Rates 1998 through Finance Department 
Notification No.RO (Tech) F.D.2-3/2004 
dated 02.08.2004 (Annexure A). 

 
10) “Period of maintenance” means the period 

during which the contractor is obliged to 
guarantee the work or defined portions of 
work against defect and during which he is 
obliged to perform any maintenance 
procedure that may be specified by the 
Engineer-in-charge and shall be calculated 
from the date of the certificate of completion 
given by the Engineer-in-charge in 
accordance with clause 40 hereof or in the 
event of more than one certificate having 
been issued by the Engineer-in-charge under 
the said clause from the respective dates so 
certified; 

 
11) “Maintenance” means the repairs, 

amendment, reconstruction and includes the 
rectification of defects imperfections, 
shrinkages and other faults except fair wear 
and tear as may be required of the contractor 
in writing by the Engineer-in-charge during 
the period of maintenance; 

 
12) “Programme of work” means the 

Programme of work submitted by the 
contractor and approved by the Engineer-in-
charge and includes an amendment thereto 
made from time to time and approved by the 
Engineer-in-charge; 

 
13) “Site” means the lands and other places on, 

at, over, under; in or through which the works 
are to be executed or carried out in 
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pursuance of the contract or any adjacent 
land, or part or street, which may be allotted 
or used for the purpose of carrying out the 
contract or any lands or places provided by 
the Engineer-in-charge for the purpose of the 
contract together with such other places as 
may be specifically designated in or pursuant 
to the contract as forming part of the site; 

 
14) “Specifications” means the specification 

referred to in the tender and any modification 
thereof or addition thereto as may from time 
to time be furnished or approved in writing by 
the Engineer-in-charge 

 
15) “Temporary works” means all temporary 

works of every kind required in or about the 
construction, completion or maintenance of 
the works; 

 
Works” means the works to be executed in 
accordance with the contract and includes any 
permanent works as required for the 
performance of the contract. 

 Clause 2:  

Marginal 
Headings for 

Information Only 
 

 

The marginal headings, the words, notes, titles 
and phrases used in these general conditions 
and documents attached hereto, are strictly for 
information and direction of the reader with 
regard to the contents of the said documents 
and shall by no means be invoked for 
interpretation of the said clauses nor shall they 
be deemed to be part thereof or be taken into 
consideration in the interpretation thereof or of 
the contract. 
 

 Clause 3:  

Terms to Include 
Designation of 
Corresponding 

Post 
  

The term “Executive Engineer” 
“P.D(Works)/S.E./PO(Works)” used in the 
contract and the documents attached thereto, 
shall respectively be taken to include the terms 
“Deputy Director” “Director” and “Director 
General” or the holder of the corresponding 
posts in relation to the work. 
 
 

CONTRACT DOCUMENTS 

 Clause 4:  
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Documents 
Mutually 

Explanatory 

 

Except if and to the extent otherwise provided 
by the contract, the conditions of contract and 
additional conditions annexed hereto shall 
prevail over those of any other document 
forming part of the contract. Subject to the 
foregoing, the several documents forming the 
contract are to be taken as mutually explanatory 
of one another, but in case of any error, 
omission, ambiguity or discrepancy is found 
between these documents, the same shall be 
reported to the Engineer-in-charge who shall 
correct such error or omission or explain and 
adjust the ambiguity or discrepancy, as the 
case may be, and shall thereupon issue to the 
contractor instructions directing in what manner 
the work is to be carried out. Provided always 
that if in the opinion of the Engineer-in-charge 
compliance with any such instructions shall 
involve the contractor in any expenses which by 
reason of any such error, omission, ambiguity 
or discrepancy, the contractor did not have 
reasons to anticipate, the Engineer-in-charge 
shall pay such additional sums as he shall 
certify to be reasonable to cover such 
expenses. Provided further that any work done 
by the contractor, which perpetuates or adds to 
any error, omission, ambiguity or discrepancy, 
already discovered and pointed out, shall be 
considered to have been done at the 
contractor’s own risk. 
 

 Clause 5:  

 
Custody of 
Drawings 

 

i)  The drawings shall remain in the sole custody of 
the Engineer-in-charge but two sets of the detailed 
or working drawings will be obtained by the 
contractor free of cost from the Engineer-in-
charge after acceptance of his tender. The 
contractor shall provide and make at his own 
expense any further copies required by him. On 
the completion of the contract, the contractor shall 
return to the Engineer-in-charge all drawings 
provided to him under the contract. 

Classified 
Drawings 

ii)  If so instructed, the contractor shall undertake not 
to disclose details of classified drawings, other 
than to men in his employ, and will give an 
undertaking to the Engineer-in-charge that these 
drawings are not replicated or passed on to others 
or used by any other agency/person. 
 



24 
 

CONTRACTOR  EXECUTIVE ENGINEER 

One Copy of 
Drawing to be Kept 

on Site 

iii)  One copy of the drawings furnished to the 
contractor as aforesaid shall be kept by the 
contractor at site and the same shall at all 
reasonable times also be made available for 
inspection and used by the Engineer-in-charge or 
by any of his superior officer, or by any other 
person authorized by the Engineer-in-charge in 
writing. 
 

Further Drawings 
and Instructions 

 

iv)  The Engineer-in-charge shall supply to the 
contractor, from time to time during the progress 
of the works, such further drawings and 
instructions as shall be necessary for the purpose 
of the proper and adequate execution and 
maintenance of the works, and the contractor shall 
carry out and be bound by the same. The 
contractor shall give adequate notice in writing, to 
the Engineer-in-charge of any such further 
drawing and instructions that contractor may 
require for execution of works or otherwise under 
the contract. 
 

GENERAL OBLIGATIONS 

 Clause 6:  

Contract 
Agreement 

 

The contractor shall, when called upon so to do by 
the Engineer-in-charge enter into and execute a 
contract agreement in the form annexed. 
 

 Clause 7:  

Performance 
guarantee/ Quality 

Assurance Security 

 

 

In every case where performance guarantee and/ 
or quality assurance security has been provided, 
as specified in item (h) of Memorandum of Work, 
contractor shall furnish/maintain the performance 
guarantee and/ or quality assurance security for 
the extended period of completion under Clause 
37 of the Agreement. All compensations or the 
sums of money payable by the contractor under 
the terms of this contract may be deducted from or 
paid by the sale of sufficient part of his 
performance guarantee and/ or quality assurance 
security, and in the event of his performance 
guarantee and/ or quality assurance security 
reduced by reason of any such deduction or sale 
as aforesaid the contractor shall within ten days 
thereafter make good in cash or other securities as 
aforesaid any sum or sums which may have been 
deducted from, or raised by sale of performance 
security or any part Thereof The performance 
guarantee and/ or quality assurance security 
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deposit lodged by a contractor (in cash or/other 
form) shall be refunded to him after the expiry of 
three months after the issue of the certificate of 
completion of the work under Clause 40 hereof by 
the Engineer-in-charge or along with the final bill if 
it is prepared after that period on account of some 
unavoidable circumstances. 
 

 Clause 8:  

Programme of 
Work to be 

Furnished it so 
Required by 
Engineer-in-

Charge 

 

 

 

i)  The contractor shall if so required by the Engineer-
in-charge submit in writing to the Engineer-in-
charge within the period specified by him for his 
approval a Programme showing the order of 
procedure and the method in which he proposes 
to carry out the works. The time and progress chart 
shall be prepared indirect relation to the time 
period stated in item (g) of the memorandum 
hereto annexed for the completion of individual 
items thereof and the works as a whole. It shall 
indicate the forecast of the date for 
commencement and completion of various trade 
processes or section of the works, and shall be 
amended as may be required by agreement 
between the Engineer-in-charge and the 
contractor within the limitation of time imposed in 
the contract documents. 
 

Action When 
Programme Not 

Submitted in Time 
 

ii)  The contractor shall also, whenever required by 
the Engineer-in-charge, furnish for his information 
full particulars in writing of the organization and 
staff by which he proposes to direct and administer 
his performance of the contract and also such 
further information concerning the contractor’s 
arrangements for the carrying out the work and of 
the constructional plants or temporary works 
which the contractor intends to supply, use or 
construct, as the case may be. 
 

 iii)  The submission to and approval by the Engineer-
in-charge of such Programme, or the furnishing of 
such particulars or information shall not relieve the 
contractor of any of his duties or responsibilities 
under the contract. 
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 iv)  In the event of the non-submission of the 
Programme or revised/amended programme of 
work by the contractor for approval by the 
Engineer-in-charge within the period specified by 
the Engineer-in-charge, the contractor shall be 
liable to pay as compensation an amount, equal to 
¼% per day or such smaller amount as the 
Engineer-in-charge (whose decision in writing 
shall be final) may decide on the total tendered 
amount of the work, subject to maximum of 2% of 
contract amount. 
 

 Clause 9:  

Setting Out 

 

The contractor shall be responsible for the true 
and proper setting out of the works in Setting out 
relation to original points, lines and levels of 
reference given by the Engineer-in-charge in 
writing and for the correctness (subject as above 
mentioned) of the position, levels, dimensions and 
alignments of all parts of the works and for the 
provision of all necessary instruments, appliances 
and labour in connection therewith. If at any time 
during the progress of the work, any error shall 
appear or arise in the position, levels, dimensions, 
or alignment or any part of the works, the 
contractor on being required so to do by the 
Engineer-in-charge, shall at his own expense, 
rectify such error to the satisfaction of the 
Engineer-in-charge, unless such error is based on 
incorrect data, supplied in writing by the Engineer-
in-charge, in which case the expenses of rectifying 
the same shall be borne by the University. The 
checking of any setting out or of any line or levels 
by the Engineer-in-charge shall not in any way 
relieve the contractor of his responsibility for the 
correctness thereof, and the contractor shall 
carefully protect and preserve all points, marks, 
lines levels, bench marks, site-rails, pegs, slope 
stakes, batten-boards, stakes for location, and 
other things used in setting out the works. 
 

 Clause 10:  

Work to be 
Executed in 

Accordance With 
the Specifications 
Drawings Orders 

etc 

 

The contractor shall execute the whole and every 
part of the works in the most substantial and 
workman-like manner, and both as regards 
material and otherwise in every respect in strict 
accordance with the specifications. The work 
executed by the contractor shall also conform to 
the design(s) and/or drawings and instructions in 
writing relating to the work signed by the Engineer-
in-charge and lodged in his office, and to which the 
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contractor shall be entitled to have access at such 
office, or on the site of the work for the purpose of 
inspection during office hours. The contractor 
shall, if so required; be entitled at his own 
expenses to make or cause to be made copies of 
specifications, and of all such designs, drawings 
and instructions as aforesaid 
 

 Clause 11:  

Action Where no 
Specifications are 

Provided 

 

 

In the case of any class of work for which there is 
no such specification as mentioned is Para-2 of 
the general directions for the guidance of the 
tenderer annexed hereto, such work shall be 
carried out in accordance with the prescribed 
standard specifications, and in the event of there 
being no such specifications, in accordance with 
the specification attached with the tender, if 
however, there is no standard specification or 
specifications attached with the tender, the work 
shall be carried out, in all respects in accordance 
with the instructions and requirements of the 
Engineer-in-charge. 
 

 Clause 12:  

Works to be Under 
Direction of 

Engineer-in-charge 
 

All works to be executed under the contract shall 
be executed under the directions and subject to 
the approval in all respects, of the Engineer-in-
charge who shall be entitled to direct at what point 
or points and in what manner they are to be 
commenced and from time to time carried on. 
 

 Clause 13:  

Lighting at Night 
Work 

1)  In the event of night work being carried on, the 
contractor shall provide and maintain such good 
and sufficient lights as will enable the work to 
proceed with satisfactorily and without danger. 
Similarly, the approach to the site and works 
where the night work is being carried out shall be 
efficiently lighted. All arrangements adopted for 
such lighting shall be to the satisfaction of the 
Engineer-in-charge 

 

Watching and 
Lighting 

2)  The contractor shall in connection with the works 
provide and maintain at his own cost all lights, 
warning lights, caution boards, attendants, guard 
fencing and watch men, when and where 
necessary or required by the Engineer-in-Charge 
for the protection of the work or for the safety and 
convenience of the public or others. 

 Clause 14:  
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Arrangements to 
Safeguard Danger 

to Unfinished Work 

  

The contractor is expected to make himself 
acquainted with the weather conditions, etc, and 
make his arrangements in such a manner that 
unfinished work is not in danger from storms, 
floods, etc. A claim by the contractor for a loss 
caused by any such eventuality will not be 
entertained by the University. 

 Clause 15:  

Contractor to 
Supply plant, 

Ladders, 
Scaffolding, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor Liable 
to Pay Damages 

Arising From 
Non-provision of 
Lights, Fencing 

etc 

 

The contractor shall supply at his own cost all 
materials (except such materials, if any as may in 
accordance with the contract be supplied from the 
departmental store) constructional plants, tools, 
appliances, implements, ladders, cordage, 
tackles, scaffoldings and temporary works, 
requisite or proper for the execution of the works, 
whether original, altered or substituted, and 
whether included in the specifications or other 
documents forming part of the contract referred to 
in these conditions or not, or which may be 
necessary for the purpose of satisfying or 
complying with the requirements of the Engineer-
in-charge as any matter as to which under these 
conditions he is entitled to be satisfied, or which he 
is entitled to require together with carriage 
therefore, to and from the work. The contractor 
shall also supply without charge the requisite 
number of persons with the means and materials 
necessary for the purpose of setting out works, 
and counting, weighing, and assisting in 
measurement or examination at any time, and 
from time to time of the work or materials. Failing 
his so doing the same may be provided by the 
Engineer-in-charge at the expense of the 
contractor, and the expenses may be deducted 
from any money due to the contractor under the 
contract, or from his security deposit. The 
contractor shall also provide all necessary fencing 
and lights required to protect the public from 
accident, and shall be bound to bear the expenses 
of defense of every suit action or other 
proceedings at law that may be brought by any 
person for injuries sustained by him owing to 
neglect in taking the above precautions and to pay 
any damages and costs which may be awarded in 
any such suit, action or proceedings to any such 
person, or which may with the consent of the 
contractor be paid to compromise any claim by any 
such person. 

 Clause 16:  
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Notice to be Given 
Before the Work is 

Covered up 

 

The contractor shall give not less than five days 
notice in writing to the Engineer-in-charge or his 
subordinates in charge of the work, before 
covering up or otherwise placing beyond the reach 
of measurement any work in order that the same 
may be measured, and correct dimensions thereof 
be taken before the same is so covered up or 
placed beyond the reach of measurement and 
shall not cover up or place beyond the reach of 
measurement any work without the consent in 
writing of the Engineer-in-charge or his 
subordinate in charge of the work. If any work is 
covered up or placed beyond the reach of 
measurement, without such notice having been 
given and consent obtained, the same shall be 
uncovered at the contractor’s expenses, and no 
payment or allowance shall be made for such work 
or the materials with which the same was 
executed. 
 

 Clause 17:  

Contractor’s 
Employees. 

 

1)  The contractor shall provide and employ on the 
site for the purpose of and in Contractor’s 
employees. connection with the execution and 
maintenance of the work under the contract:- 
 
a. Only such engineer and technical assistance 

as are skilled and experienced in their 
respective callings, and such sub-agents, 
foremen and leading hands as are competent 
to give proper supervision of the work, they 
are required to supervise, and 
 

b. (Such skilled, semi-skilled and unskilled 
labour as is necessary for the proper and 
timely execution and maintenance of works 
under the contract. 
 

Removal of 
Contractor’s 
Employees. 

2)  i) The Engineer-in-charge shall have full powers 
at all times to object to the employment and to 
require the contractor to remove forthwith from 
the site, the agent, workman, foreman or any 
other person employed by the contractor or 
any sub-contractor, who in the opinion of the 
Engineer-in-charge misconducts himself or is 
incompetent or negligent in the proper 
performance of his duties or whose 
employment is otherwise considered by the 
Engineer-in-charge to be undesirable, and the 
contractor shall comply with the request 
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forthwith. 
 
ii) No such agent, workman, foreman or other 

employees after his removal from the work by 
request of the Engineer-in-charge shall be re-
employed or reinstated by the contractor for 
the purposes of and in connection with the 
contract at any time, except with the prior 
approval in writing of the Engineer-in-charge. 
 

 Clause 18:  

Whole Time 
Qualified Technical 

Personnel for 
Supervision of 

Work 
 

a)  The contractor shall employ for each contract, 
whole time qualified technical personnel to the 
satisfaction of the Engineer-in-charge for the 
supervision of the work at the scale given below: - 
On contracts valuing: - 
 
(i) Upto Rs.7.5 Million One diploma engineer 

(ii) Exceeding Rs.7.5 Million One senior graduate engineer. 

 One junior graduate engineer. 

 
 b)  If the contractor fails to employ the qualified 

technical personnel to the above scale, the 
Engineer-in-charge shall, after giving the 
contractor 15 days’ notice to this effect, have the 
option to employ to make up the deficiency in the 
number of such persons at the risk and cost of the 
contractor. 

 Clause 19:  

Opportunities for 
Other Contractors. 

 

 

The contractor shall in accordance with the 
requirements of the Engineer-in-charge afford all 
reasonable opportunities for carrying out the work 
by any other contractor(s)/specialist contractor(s) 
executing a part of the original work or ancillary to 
the work, employees/workmen of such 
contractor(s) or those of the University, who may 
be employed in execution of, or near the site of 
work not included in the contract. If, however, the 
contractor provides any material 
services/assistance or facilities to any such 
contractor or to the University on the written 
request of the Engineer-in-charge, he shall be paid 
a reasonable sum as determined by the Engineer-
in-charge or paid according to provision in bid 
schedule if already made therein. 
 

 Clause 20  

Damage to 1.  The contractor shall indemnify and keep 
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Persons and 
Property 

 

indemnified the University against all losses and 
claims for injuries or damage caused to any person 
or any property whatever, (other than surface or 
other damage to land or crops being on the site 
suffered by tenants of occupants) which may arise 
out of or in consequence of the construction and 
maintenance of the works and against all claims, 
demands, proceedings, damages, costs, charges 
and expenses whatever in respect of or in relation 
thereto. Provided always that nothing herein 
contained shall be deemed to render the contractor 
liable for, or in respect of or to indemnify the 
University against any compensation or damages 
for or with respect to: - 
 
a) The permanent use or occupation of land by 

the works or any part thereof or (save as 
hereinafter provided) surface or other 
damage as aforesaid. 

b) The right of the University to construct the 
works or any part thereof on, over, under, in 
or through any land. 

c) Interference whether temporary or 
permanent with any right of light, air, way or 
water, or other assessment of quasi-
easement which is the unavoidable result of 
the construction of the works in accordance 
with the contract. 

d) Injuries or damage to persons or property 
resulting from any act or neglect done or 
committed during the currency of the contract 
of the University, its agents, servants or other 
contractors (not being employed by the 
contractor) or for or in respect of any claims, 
demands, proceedings, damages, costs, 
charges, and expenses in respect thereof or 
in relation, thereto. Provided further that for 
the purposes of this clause the expression 
“the site” shall be deemed to be limited to the 
Area define in the specification or shown on 
the drawings in which land and crops will be 
disturbed or damaged as an inevitable 
consequence of carrying out the works 

 
 

Indemnity by the 
University 

 

2.  The University will indemnify the Contractor for 
and against all claims, demands, proceedings, 
damages, costs, charges and expenses in 
respect of the matters referred to in the proviso to 
sub-clause (1) of this clause. 
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Note: - The limit of various departments for the 
application of this clause is as follows: - 
 
1) Buildings Contracts exceeding Rs.5 Million. 

2) Public Health Engineering Contracts exceeding Rs. 5 
Million. 

3) Highways. Contracts exceeding Rs. 10 Million. 

4) Irrigation. The clause would not apply. 

5) HP and EP  Contract exceeding Rs. 5 Million. 

 
 Clause 21:  

Work to be Open to 
Inspection 

 
 
 
 
 

Contractor or his 
Responsible Agent 

to be Present. 

 

All works under or in the course of execution or 
executed in pursuance of the contract, shall at all-
time be open to inspection and supervision of the 
Engineer-in-charge or his subordinate, and the 
contractor shall at all times during the usual 
working hours and at all other times for which 
reasonable notice of the intention of the Engineer-
in-charge, his senior or his subordinate to visit the 
works shall have been given to the contractor, 
either himself be present to receive orders and 
instruction or have an agent, duly accredited in 
writing present for that purpose. Orders given to 
the contractor’s agent shall be considered to have 
the same force as if they have been given to the 
contractor himself. 
 

 Clause 22:  

Giving of Notices 
and Payment of 

Fees. 
 

i  The contractor shall give all notices, and at his own 
cost pay all fees, required to be given or paid by 
any national or state statute, ordinance or other 
laws any regulation or by-laws of any local or other 
duly constituted authority in relation to the 
execution of the works or of any temporary works 
and by the rules and regulations of all public 
bodies and companies whose property or rights 
are affected or may be affected in any way by the 
works or any temporary works. 

 
Compliance with 

Status Regulations 
etc. 

 

ii  The contractor shall conform in all respects with 
the provisions of any such federal, provincial and 
local statutes, ordinance or law as aforesaid and 
the regulations or by-laws of any local or other duly 
constituted authority, which may be applicable to 
the works, or to any temporary works and with 
such rules and regulations of Public Bodies and 
companies as aforesaid and shall keep the 
University indemnified against all penalties and 
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liabilities of every kind for breach of any such 
statutes, ordinance or law, regulation or by-laws. 

 
Payment of Income 

tax and Other 
Taxes. 

 

iii  The contractor shall be responsible for the 
payment of all income tax, super tax and other 
Government or local taxes arising out of the 
contract, which shall not be reimbursed to him by 
the Government and the rates and prices stated in 
the bid schedule shall be deemed to cover all such 
taxes 

 
 Clause 23:  

Cost of Bonds. 

 

The cost of various bonds to be entered into and 
executed between the contractor and the 
Engineer-in-charge shall be in all respects, at the 
expense of the contractor. 
 

 Clause 24:  

Change in the 
Constitution of 

Firm 
 

 

In the case of tender by partners, any change in 
the constitution of the firm, joint venture, company 
or corporation shall be forthwith notified by the 
contractor to the Engineer-in-charge for his 
information. 
 

 Clause 25:  

Photographs and 
Advertisements. 

 

 

Photographs of the works shall be taken by 
permission of the Engineer-in-charge. Only signs 
or other advertisement approved by the Engineer-
in-charge may be displayed at or near the works. 
Photographs of the works shall not be published 
without prior written approval of the University, 
which shall not be unreasonably withheld. 
 

ASSIGNMENT AND SUB-LETTING 

 Clause 26:  

Assignment. 

 

The contractor shall not assign the contract or any 
part thereof or any benefit or interest therein or 
there under without the prior written consent of the 
Engineer-in-charge. 
 
 

 Clause 27:  

Subletting. 
 

 

The contractor shall not sublet the works or any 
part thereof except where otherwise provided by 
the contract, without the prior written consent of the 
Engineer-in-charge and such consent, if given, 
shall not relieve the contractor from any liability or 
obligation under the contract and he shall be 
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responsible for the acts, defaults and negligence of 
any sub-contractor, his agents, servants or 
workmen as if they were the acts, defaults or 
neglects of the contractor, his agents, servants or 
workmen. Provided always that the provision of 
labour as a piecework basis shall not be deemed 
to be a subletting under this clause. 
 

MATERIAL AND WORKMANSHIP 

 Clause 28:  

Quantity of 
Materials and 
workmanship 

and Tests 
 

1.  All materials and workmanship shall be of the 
respective kinds described in the contract and in 
accordance with the instructions of the Engineer-
in-charge and shall be subjected from time to time 
to such tests as the Engineer-in-charge may direct 
at the place of manufacture or fabrication or on the 
site or at all or any of such places. The contractor 
shall provide such assistance, instruments, 
machines, labour and materials as are normally 
required for examining, measuring and testing any 
work and the quality, weight or quantity of any 
material used and shall supply samples of 
materials before incorporation in the works for 
testing, as may be selected and required by the 
Engineer-in-charge. 
 

Cost of Samples 
 

2.  All samples shall be supplied by the contractor at 
his own cost if the supply thereof is clearly 
intended by or provided for in the specifications or 
bill of quantities but if not then at the cost of the 
University. 
 
 

Cost of Tests 
 

3.  The cost of making any test shall be borne by the 
contractor if such test is clearly intended by or 
provided for in the specification or bill of quantities 
and (in the cases only of a test under load or of a 
test to ascertain whether the design or any 
finished or partially finished work is appropriate for 
the purposes which it was intended to fulfill) is 
particularized in the specification or bill of 
quantities in sufficient detail to enable the 
contractor to price or allow for the same in his 
tender. 
 

Cost of Tests etc 
not Provided for 

 

4.  If any test is ordered by the Engineer-in-charge 
which in either: - 

a. Not so intended by or 
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provided for; or 
b. (in the cases above mentioned) is not so 

particularized; or 
c. Through so intended or provided for is 

ordered by the Engineer-in-charge to be 
carried out by an independent person at any 
place other than the site or the place of 
manufacture or fabrication of the materials 
tested. 
 

Then the cost of such test shall be borne by the 
contractor if the test shows the workmanship or 
materials not to be in accordance with the 
provisions of the contract or the instructions of the 
Engineer-in-charge but otherwise by the 
University. 

 Clause 29:  

Constructional 
Material Fittings. 
etc. to Conform 

to 
Representative 

Samples 
Approved by 
Engineer-in-

charge 
 

 

Before any constructional material, fittings is 
brought to the site of work, the contractor shall 
submit to the Engineer-in-charge representative 
samples of the material fittings, etc, he proposes 
to use. The samples after approval will be retained 
by the Engineer-in-charge in his custody and the 
contractor shall be responsible for ensuring that 
materials and fittings, etc, conforming to such 
samples are used throughout the contract, failing 
which the material, fittings, etc, will not be 
accepted and shall be removed forthwith from the 
site of work if so desired by the Engineer-in-
charge. 
 

 Clause 30:  

Stores to be 
Supplied by 
Government 

 

 

If the specification, or the estimate of the work 
provides for the use of any special description of 
material and equipment to be supplied from the 
Engineer-in-charge’s store or if it is required that 
the contractor shall use certain stores to be 
provided by the Engineer-in-charge (such 
materials, stores and equipment and the prices to 
be charged therefore as hereinafter mentioned 
being so far as practicable for the convenience of 
the contractor but not so as in any way to control 
the meanings or effect of this contract specified in 
the schedule of memorandum hereto annexed), 
the contractor shall be supplied with such 
materials and stores as required from time to time 
to be used by him for the purpose of the contract 
only; and the value of the full quantity of materials 
and stores so supplied at the rates specified in the 
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said schedule or memorandum may be set off or 
deducted from any sums due or to become due, to 
the contractor, under the contract or otherwise: or 
against or from the security deposit. All materials 
supplied to the contractor shall remain the 
absolute property of the University, and shall not, 
on any account be removed from the site of works 
without the written permission of the Engineer-in-
charge, and shall at all times be open to inspection 
of the Engineer-in-charge. Any such material 
unused or in perfectly good condition at the time 
of the completion or termination of the contract 
shall b returned to the Engineer-in-charge’s store, 
if by a notice in writing under his hand he shall so 
require; but the contractor shall not be entitled to 
return any such materials unless with such 
consent, and shall have no claim for 
compensation on account of any such materials 
so supplied to him, as aforesaid being unused by 
him, or for any wastage in or damage to any such 
materials. 
 

 Clause 31:  

Action and 
Compensation 

Payable in 
Cases of Bad 

Work 
 

 

If it shall appear to the Engineer-in-charge or to his 
subordinate in charge of the work, that any work 
has been executed with unsound, imperfect, or 
unskillful workmanship or that any materials or 
articles provided by him for the execution of the 
work are unsound, or of a quality inferior to that 
contracted for, or otherwise not in accordance with 
the contract the contractor shall on demand in 
writing from the Engineer-in-charge specifying the 
work, materials or articles complained of 
notwithstanding that the same may have been 
inadvertently passed, certified and paid for, 
forthwith rectify, remove and reconstruct the work 
so specified in whole or in part, as the case may 
require, or as the case may be, remove the 
materials or articles so specified and provide 
material as originally contracted or articles at his 
own proper charge and cost, and in the event of 
his failing to do so within a period to be specified 
by the Engineer-in-charge in his demand 
aforesaid, then the Engineer-in-charge may rectify 
or remove and re-execute the work, remove and 
replace with others, the materials and articles 
complained of, as the case may be, by his own 
workman or by other contractor and recover from 
the contractor towards the cost thereof a sum 
equal to the sum actually incurred by the 
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Engineer-in-charge (whose certificate as to the 
amount of the work shall be final and binding on 
the parties plus departmental charges on the 
amount so incurred equal to ten (10) percent or 
such smaller amount as the Engineer-in-charge 
(whose decision in writing shall be final) may 
decide, and deduct the same from any money due 
or that becomes due to the contractor under this 
contract or on any account whatsoever, due by 
University to the contractor. Measures of 
rectification will be decided by the Engineer-in-
charge and may include additional work 
necessary to strengthen or set right the unusual 
work carried out by the contractor. 
 

LABOUR 

 Clause 32:  

Application of 
Labour Laws 

and Rules. 
 

 

The contractor shall employ labour, provide all 
facilities and pay wages to his work people or 
employees in accordance with the labour laws or 
enactments relating thereto and rules framed 
there under, in force from time to time. 
 

 Clause 33:  

Contractor 
Liable for 

Payment of 
Compensation 

to Injured 
Workman or in 

Case of Death to 
his Relations. 

 

1)  In every case in which by virtue of the provision of 
Section 12, sub section (1) of the workman’s 
Compensation Act 1923, the University is obliged 
to pay compensation to a workman employed by 
the contractor in execution of the work, the 
University will recover from the contractor the 
amount of the compensation so paid and without 
prejudice to the rights of the Government under 
section 12, sub section (2) of the said Act. The 
University shall be at liberty to recover such 
amount or any part thereof, by deducting it from 
the security deposit or from any sum due by 
University to the contractor, whether under the 
contractor or otherwise. 
 

 2)  University shall not be bound to contest any claim 
made against under section 12, sub section (1) of 
the said Act, except on the written request of the 
contractor and upon his giving to the University full 
security for all costs for which the University right 
become liable in consequence of contesting such 
claims. 
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 Clause 34:  

Use of Donkeys 
and Other 
Animals. 

i)  No contractor shall use donkeys or other animals 
with breaching of string or thin rope. The 
breaching must be at least 75mm wide and should 
be of tape (Nawar). 
 

 ii)  No animal suffering from sores, lameness or 
emaciation or which is immature shall be used on 
the work. 

COMMENCEMENT, TIME AND DELAYS 

 Clause 35:  

Commencement 
of Work 

 

The contractor shall commence the works on the 
site within the period named in the memorandum, 
after the receipt by him of an order in writing to this 
effect from the Engineer-in-charge and shall 
proceed with the same with due diligence and 
without delay, except as may be expressly 
sanctioned or ordered by the Engineer- in-charge 
or be wholly beyond the contractor’s control. 
 

 Clause 36:  

Time for 
Completion 

 
 

Subject to any requirements in the specification as 
to the completion of any portion of the works 
before completion of the whole, the whole of the 
works shall be completed within the time stated in 
the memorandum or such extended time as may 
be allowed under clause 37 hereof. 
 

 Clause 37:  

Extension of 
Time for 

Completion 

 

If by reasons of the amount of extra or additional 
work of any kind or variation of form, quality or 
quantity of the works or any part thereof ordered 
by the Engineer-in-charge, or on the ground of his 
having been unavoidable hindered in the 
execution of the work or on any other ground or 
other special circumstances of any kind 
whatsoever, or any cause beyond the reasonable 
control of the contractor, the work is delayed or 
impeded or the contractor prevented from whether 
by the Engineer-in-charge or otherwise 
howsoever, or hindered in the execution or 
completion of the work or any part thereof, 
whether such delay or impediment or prevention 
or hindrance occurs before or after the time or 
extended time fixed for completion the contractor 
shall apply in writing to the Engineer -in- charge 
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within thirty, days of the date of such 
circumstances, the full and detailed particulars of 
the claim on account of which he desires an 
extension as aforesaid. The Engineer-in-charge 
shall, if in his opinion (which shall be final) 
reasonable grounds shown therefore by the 
contractor are such as fairly to entitle the 
contractor to an extension of time for the 
completion of the work, authorize him from time to 
time in writing, either prospectively or 
retrospectively, such extension of time for the 
completion of the work or any part thereof, as may 
in his opinion be necessary or proper. 
 

 Clause 38:  

No Work at Night 
or on Sundays / 
Public Holidays 

 

Subject to any provision to the contrary contained 
in the contract, none of the permanent work shall 
save as here in after provided be carried on during 
the night or on Sundays or public holidays without 
the permission in writing of the Engineer- in-
charge save when the work is unavoidable or 
absolutely necessary for the saving of life or 
property or for the safety of the works in which 
case the contractor shall immediately advise the 
Engineer-in-charge. Provided always that the 
provisions of this clause shall not be applicable in 
the case of any work which it is customary to carry 
out by rotary or double shifts. 
 

 Clause 39:  

 
Compensation 

for Delay 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

a)  The time allowed for carrying out the work as 
entered in the tender shall be strictly observed by 
the contractor. The works shall throughout the 
stipulated period of the contract be proceeded with 
all due diligence in accordance with the 
programme of work, as approved by the Engineer-
in-charge or any amended programme of work 
approved by the Engineer-in-charge from time to 
time (time and quality being deemed to be the 
essence of the contract on the part of the 
contractor) and the contractor shall pay as 
compensation an amount equal to one percent of 
the amount of contract, subject to maximum of 
10% or such smaller amount as the Engineer-in-
charge (whose decision in writing shall be final) 
may decide, on the amount of the estimated cost 
stated in item(b) of the memorandum of work 
annexed hereto for every day That the work 
remains un-commenced or unfinished after the 
proper date 
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Rate of 

Progress. 
b)  In order to ensure good progress during the 

execution of the work the contractor shall be 
bound, in all cases in which time allowed for any 
work exceeds thirty days, to complete each part of 
the work or its component, as per programme of 
work or any revision or amendment to it approved 
by the Engineer-in-charge. In the event of the 
contractor failing to comply with this condition, 
without sufficient reasons acceptable to the 
Engineer-in-charge, he shall be liable to pay as 
compensation an amount equal to one per cent or 
such smaller amount as the Engineer-in-charge 
(whose decision in writing shall be final) may 
decide on the estimated cost of the work as 
named in the item (b) of the memorandum hereto 
annexed for every day that the due quantity of 
work remains incomplete. Provided always that 
the entire amount of the compensation to be paid 
under the provisions of this clause shall not 
exceed ten percent of the estimated cost stated in 
item (b) of the memorandum of work annexed 
hereto 
 

Compensation 
for Inadequate 

Funding 

c)  If the total funds required for completion of 
contract are not provided within two years after the 
stipulated date of completion, contractor may ask 
for finalization of his contract. All recoveries due 
from contractor (mobilization, secured advance, 
machinery hire charges, etc.) will be made before 
finalization of contract. 
 

CERTIFICATE OF COMPLETION 

 Clause 40:  

Certification of 
Completion of 

Work 
 

 

Without prejudice to the right of the University 
under any such clause(s) herein contained, as 
soon as in the opinion of the Engineer-in-charge, 
the works shall have been substantially completed 
and shall have satisfactory passed any final test 
that may be prescribed by the contract, the 
Engineer-in-charge will issue to the contractor a 
certificate of completion in respect of the work, 
and the period of maintenance of work shall 
commence from the date of such certificate, 
provided that the Engineer-in-charge may give 
such a certificate with respect to any independent 
part of the works before the completion of the 
whole of the works, and when any such certificate 
is given in respect of such a part of the works, such 
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part shall be considered as completed and the 
period of maintenance of such part shall 
commence from the date of such certificate. 
Provided also that a certificate of completion given 
in accordance with the foregoing provisions of any 
part of the works shall not be deemed to certify 
completion of any ground or surface requiring 
reinstatement, unless such certificate shall 
expressly so state. Provided further that no such 
certificate shall be given nor shall the works or any 
of its parts be considered to be complete until the 
contractor shall have removed from the premises 
on which the works or any such parts shall be 
executed, all scaffoldings, surplus materials of all 
kinds and rubbish, buildings and other 
construction materials of all kinds and cleaned off 
the dirt from all woodwork, doors, windows, walls, 
floors, or other parts of any building or buildings, 
or road works and road structures, water supply, 
sewerage or drainage works, sanitary 
installations, gas and electric fittings, in, upon, or 
about which the works are to be executed, or 
which he may have had possession for the 
purpose of the execution thereof, nor until the 
works shall have been measured by the Engineer-
in-charge whose measurements shall be binding 
and conclusive against the contractor. 
 
If the contractor shall fail to comply with the 
requirements of this clause as to the removal of 
scaffoldings, surplus material of all kinds and 
rubbish as aforesaid and cleanings of dirt on or 
before the date fixed for the completion of the 
works, the Engineer-in-charge may at the 
expense of the contractor, remove such 
scaffoldings or surplus materials of all kinds and 
rubbish and dispose of the same as he thinks fit, 
and clean off such dirt as aforesaid and the 
contractor shall forthwith pay the amount of all 
expenses so incurred, and shall have no claim in 
respect of any such scaffoldings or surplus 
materials of all kinds as aforesaid, except for any 
sum actually realized by sale thereof. 
 

ALTERATIONS, ADDITIONS AND COMMISSIONS 

 Clause 41:  

Alternation in 
Specifications 

 
The Engineer-in-charge shall have power to make 
any alteration in, omission from, addition to, or 
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and Drawings. 
 
 
 
 

Alternations 
Omissions or 

Substitution do 
not Invalidate 
the Contract. 

 

substituted for, the original specification, drawing 
designs and instructions that may appear to him to 
be necessary or advisable during the progress of 
the work, and the contractor shall be bound to 
carry out the works in accordance with any 
instructions which may be given to him in writing 
signed by the Engineer-in-charge, and such 
alternations, omission, additions or substitutions 
shall not invalidate the contract, and any altered, 
additional or substituted work which the contractor 
may be directed to do in manner above specified 
as part of the work, shall be carried out by the 
contractor on the same conditions in all respects 
on which he agreed to do the main work, and the 
same rates as are specified in the tender (bid 
schedule for the main work). The time for the 
completion of the work shall be extended in the 
proportion that the altered, additional or 
substituted work bears to the original contract 
work and the certificate of the Engineer-in-charge 
shall be conclusive as to such proportion. 
 

Extension of 
Time in 

Consequence of 
Alterations 

 
 

And, if the altered, additional or substituted work 
includes any item of work, for which no rate is 
specified in this contract, then such items of work 
shall be carried out at the item rates enforced at 
the time of receipt of tenders with reference to 
which the tender for the work was submitted by the 
contractor. 
 

Rate of Works 
not in Schedule 

of Rates, bid  
Schedule or in 
the Estimates. 

 

 

If such altered, additional or substituted item(s) of 
work is not entered in the bid schedule, then the 
contractor shall within seven days of the date of 
receipt of the orders to carry out the work inform 
the Engineer-in-charge of the rate which it is his 
intension to charge for such items of work, and if 
the Engineer-in-charge does not agree to this rate, 
or the approval to this rate (or the negotiated rate, 
if any), is not communicated to the contractor 
within a period of thirty (30) days reckoned from 
the date of receipt by the Engineer-in-charge of 
the proposed rate, the Engineer-in-charge shall by 
a notice in writing be at liberty to cancel his order 
to carry out such item of work and arrange to carry 
it out in such a manner as he may consider 
advisable, provided always that if the contractor 
shall commence work or incur an expenditure in 
regard thereto, before the rates shall have been 
determined as lastly hereinafter mentioned, he 
shall do so at his own risk and cost. 
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No deviation from specification stipulated in the 
contract or additional items of work shall be 
carried out by the contractor unless the rate of the 
substituted, altered or additional items have been 
approved in writing failing which the University will 
not be bound to entertain any claim on this 
account. The interpretation of the Engineer-in-
charge in the event of any dispute due to any 
ambiguity in the specification or nomenclature 
shall be binding and final 
 

 Clause 42:  

No 
Compensation 
for Alteration in 
or Restriction of 

Work to be 
Carried out, if 
Variation Does 

not Exceed 20% 
 

 

If at any time after the commencement of the work, 
the Engineer-in-charge shall for any reason 
whatsoever, not require the whole thereof as 
specified in the tender (bid schedule annexed 
hereto) to be carried out, or increase or decrease 
in the quantity of work included in the contract or 
omit any such work, or change the contract or 
quality or kind of any such work, or change the 
levels, lines, position and dimensions of any part 
of the works, or require the contractor to execute 
additional work of any kind necessary for the 
completion of the work, the Engineer-in-charge 
shall give notice in writing of this fact to the 
contractor, who shall have no claim to any 
payment or compensation whatsoever on account 
of any profit or advantage which he might have 
derived from the execution of the work in full, but 
which he did not derive in consequence of the full 
amount of the work not having been carried out; 
neither shall he have any claim for compensation 
by reasons of any alteration having been made in 
the original specifications, drawings, designs and 
instructions which shall involve any curtailment or 
increase of the work, as originally contemplated; 
nor shall the contractor be entitled to any 
adjustment in the unit rate/price or amount of the 
contract, if the aggregate effect of all such 
alterations, additions, omissions, or adjustments 
(other than those arising out by reasons of price 
variation under clause 55 hereof) on completion of 
the whole of the works, does not exceed 20 
percent of the sum named in paragraph of 1(one) 
of this tender. 
 

Variation 
Exceeding 20% 

 
 

If, on completion of the whole of the works, it shall 
be found that a reduction or increase greater than 
20 percent of the sum named in paragraph 1 of 
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the tender results from the aggregate effect of all 
increases, decreases omissions or adjustments 
(other than those arising out because of price 
variation under clause 55 hereof), as a result of 
the requirement of the Engineer-in-charge, the 
amount of the contract price shall be adjusted by 
such sum(s) as may be determined by the 
Engineer-in-charge and the contractor. In the 
event of disagreement, the Engineer-in-charge 
shall fix such sum as shall, in his opinion, be 
reasonable and proper, regard being had to all 
materials and relevant factors including the 
contractor’s cost and overheads. 
 

MAINTENANCE AND DEFECTS 

 Clause 43:  

Period of 
Maintenance 

 

1)  The period of maintenance mentioned in item (i) 
of the memorandum hereto annexed shall be 
calculated from the date of completion of the 
works certified by the Engineer-in-charge in 
accordance with clause 40 hereof or in the event 
of more than one certificate having been issued by 
the Engineer-in-charge under the said clause, 
from the respective dates so certified, and in 
relation to the period of maintenance the 
expression the “work” shall be construed 
accordingly. 
 

Execution of 
Work of Repair 

etc. 
 

2)  The works shall at or as soon as practicable after 
expiration of the period of maintenance be 
delivered to the Engineer-in-charge in as good 
and perfect condition (fair wear and tear excepted) 
to the satisfaction of the Engineer-in-charge as 
that in which they were at the commencement of 
the period of maintenance, the contractor shall 
execute all such works of repair, amendment, 
reconstruction, rectification and making good of 
defects, imperfection, shrinkage other faults as 
may be required of the contractor in writing by the 
Engineer-in-charge during the period of 
maintenance or within fourteen days after its 
expiration as a result of an inspection made by or 
on behalf of the Engineer-in-charge prior to its 
expiration. 

 
Cost of 

Execution of 
Works of Repair 

3)  All such works shall be carried out by the 
contractor at his own expense, if the necessity 
thereof shall, in the opinion of the Engineer-in-
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etc. 
 

charge, be due to use of materials or 
workmanship not in accordance with the contract 
or to neglect or failure on the part of the contractor 
to comply with any obligation expressed or implied 
on the contractor’s part under the contract. If in the 
opinion of the Engineer-in-charge such necessity 
shall be due to any other cause, the value of such 
work shall be ascertained and paid for, as if it were 
an additional work. 
 

Remedy of 
Contractor’s  

Failure to Carry 
out Work 
Required 

 

4)  If the contractor shall fail to do any such work as 
aforesaid, required by the Engineer-in-charge, the 
Engineer-in-charge shall be entitled to carry out 
such work by his own workmen or by other 
contractor(s)and if such work is a work which the 
contractor should have carried out at the 
contractor’s own cost, shall be entitled to recover 
from the contractor towards the cost thereof a sum 
equal to the actual expenditure so incurred by the 
Engineer-in-charge (whose certificate as to the 
amount of the work shall be final and binding on 
the parties) any may deduct the same from any 
moneys due or that may become due to the 
contractor. 
 

 Clause 44:  

Contractor 
Liable to Make 
Good Damages 

and for any 
Imperfection 

Noticed During 
Period of 

Maintenance 
 

 

If the contractor or his work people, or servant 
shall break, deface, injure or destroy any part of a 
building in which they may be working or any 
building, road, road work, road structure, water 
supply, sewerage and drainage works, sanitary 
fitting and electric installation, fences, enclosures, 
water pipes, cables, drains, electric or telephone 
posts or any works, trees, grass or grass land, or 
cultivated ground contiguous to the premises on 
which the work, or any part of its is being 
executed, or if any damage shall happen to the 
work, while in progress from any cause 
whatsoever or any imperfections become 
apparent in it within the specified period of 
maintenance in item No. (i) of the memorandum 
hereto annexed after a certificate, final or 
otherwise of its completion shall have been given 
by the Engineer-in-charge as aforesaid, the 
contractor shall make the same good at his own 
expense, or in default, the Engineer-in-charge 
may cause the same to be made good by other 
workmen, and deduct the expenses (of which the 
certificate of the Engineer-in-charge shall be final) 
from any sums that may then, or at any time 
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thereafter may become due to the contractor, or 
from his security deposit. 
 

ADVANCES TO CONTRACTORS 

 Clause 45:  

Secured 
Advance on 

Materials 
Brought to Site. 

 

 

Should the contractor, whose contract is for 
finished work require an advance on the security 
of material of imperishable nature brought by him 
to the site, the Engineer-in-charge shall assess 
the value of such materials and the contractor may 
be paid an advance upto an amount not exceeding 
seventy five percent (the decision of the Engineer-
in-charge as to this percentage shall be final) of 
the value of the materials assessed by the 
Engineer-in-charge. The materials shall remain 
the property of the University and the contractor 
shall not remove it from the site without the written 
permission of the Engineer-in-charge. The 
contractor shall be responsible for any loss to the 
materials due to the contractor postponing the 
execution of the work or to the shortage of or 
misuse of the materials and against the expenses 
entailed for their proper watch and safe custody. 
 

The recovery of the amount of such advance shall 
be made from the contractor’s bill for the work 
done, as the materials are used in the work. 
 

PAYMENTS 

 Clause 46:  

Bills to be on 
Prescribed Form. 

 

 

The contractor shall submit all bills on the form 
prescribed by the Engineer-in-charge to be had on 
application at the office of the Engineer-in-charge 
and the charges in the bills shall always be 
entered at the rates specified in the tender (bid 
schedule) or in the case of any extra work ordered 
in pursuance of the conditions and not mentioned 
or provided for the tender, at the rate hereinafter 
provided for such works. 

 Clause 47:  

Bills to be on 
Submitted Monthly. 

 
 

The contractor shall submit each month on or 
before the date fixed by the Engineer-in-charge a 
bill, on the basis of measurements carried out by 
the contractor through his own staff, for all works 
executed in the previous month, and the Engineer-
in-charge shall take or cause to be taken the 
requisite measurements for the purpose of having 
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the same verified and the claim, as for as 
admissible adjusted, if possible, before the expiry 
of ten days from presentation of the bill subject to 
the condition laid down in item(s) of the 
memorandum of work. If the contractor does not 
submit the bill within the time fixed as aforesaid, 
the Engineer-in-charge may depute a subordinate 
to measure up the work in the presence of the 
contractor or otherwise and the Engineer-in-
charge may prepare a bill from such 
measurements, which shall be binding on the 
contractor in all respects. 
 

Payment of items with imbalance rates 

 Clause 47-A:  

 

 

If a contractor quotes such disproportionate rates 
in his tender which deviate from the rates provided 
in the technically sanctioned estimate, the 
payment of items whose rates are lower will be 
made at tendered rate(s) in full on the execution 
of items (s) but the payment of item whose rates 
are higher shall be made at the rates depicted in 
technically sanctioned estimate, on the execution 
of such items, the balance payment shall be 
withheld by the engineer in-charge till the 
completion of the work of items for which low rates 
have been quoted. 
 

 Clause 48:  

Deduction of 
Security Deposit. 

 

 

At the time of making any payment to the 
contractor for the work done under this contract, 
the Engineer-in-charge shall retain from the 
amount so payable to the contractor, the amount 
of security deposit at the percentage rate specified 
in item (d) of the memorandum of work annexed 
hereto. The earnest money of the contractor on 
execution of the contract, will however, be 
adjusted towards the amount of such security 
deposit to be retained from the amount of his first 
bill of the work done by him and payable to the 
contractor under this contract. 
 

All compensations of other sums of money 
payable by the contractor to the University under 
the terms of this contract may be deducted from 
the amount of his security deposit of the contract 
or from any sums which may be due or may 
become due to the contractor by the University on 
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any account whatsoever, and in the event of his 
security deposit being reduced by such 
deductions, the contractor shall, within ten days 
thereafter, make good in cash any sum or sums 
which may have been deducted from his security 
deposit, or may be made good through additional 
deductions from his bill or dues. 
 

 
Clause 49: 

 

Conversion of 
Security Deposit 

into Project Bearing 
Securities 

 

Subject to any general or special directions given 
by the University to the contrary, if the contractor 
so desires and makes a written request to the 
Engineer-in-charge to the effect that the amount of 
security deposit retained from the bills of the 
contractor may be converted into the recognized 
form of profit bearing security at the cost of the 
contractor, the amount of security deposit retained 
from bills of the contractor shall be deposited in 
any of the following banks:- 
 
1) National Bank of Pakistan Ltd.  
2) Habib Bank Ltd. 
3) United Bank Ltd. 
4) Muslim Commercial Bank of Pakistan Ltd. 
5) Allied Bank of Pakistan Ltd. 
6) The Bank of Punjab. 
 

and pledged in the name of the Executive 
Engineer concerned, and on the maturity the 
amount of security is retrieved back in the Public 
Account and refunded to the contractor in 
prescribed manner. 

 

 
 Clause 50:  

Refund of Security 
Deposit 

a)  The amount retained as security deposits shall 
not be refunded to the contractor before the 
expiry of six(6) months in the case of original 
works valuing upto Rs.5 million and twelve (12) 
months or even more, as may be determined by 
the Engineer-in-charge with the prior approval of 
the P.D(Works)/S.E./PO(Works), in the case of 
works valuing above Rs.5 million, after the issue 
of the certificate of completion of the work under 
clause 40 hereof by the Engineer-in-charge 
provide that in case the contractor is required by 
the Engineer-in-charge to rectify any imperfection 
damage, defects or other faults in work, etc. 
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during the period of maintenance, the security 
deposit shall not be refunded till the contractor 
has fulfilled his obligations under clause 43 and 
44 hereof to the satisfaction of the Engineer-in-
charge.  
 

Refund of Security 
Deposit on 

Production of a 
Bank Guarantee 

b)  Should the contractor so apply in writing to the 
Engineer-in-charge the amount of security deposit 
will be refunded to the contractor three (3) months 
after the issue of certificate of completion of work 
by the Engineer-in-charge under clause 40 
subject to the production of bank Guarantee from 
a scheduled band in Pakistan to the satisfaction of 
and in the form suitable to the Engineer-in-charge, 
for the same amount covering the balance of 
period of maintenance, to the effect that the 
contractor shall fulfill his obligations under clause 
43 and 44 of the contract. 
 

Refund of Security 
Deposit of 

Maintenance and 
Repair work 

c)  Subject to the conditions stipulated in sub-clause 
(a) of this clause, in the case of contracts for 
maintenance and repair works, the security 
deposits would be refunded to the contractor after 
the expiry if three (3) months of the issue of 
certificate of completion of work by the Engineer-
in-charge. 
 

 
Clause 51: 

 

Payment on 
Intermediate 

Certificate to be 
Regarded as 

Advances 
 

 

The contractor shall on submitting the bill be 
entitled to receive a monthly payment 
proportionate to the part thereof then approved 
and passed by the Engineer-in-charge, subject to 
the condition laid down in item(s) of the 
memorandum, whose certificate of such approval 
and passing of the sum so payable, shall be final 
and conclusive against the contractor. But all such 
intermediate payments shall be regarded as 
payment by way of advance against the final 
payment only, and not as payment for work 
actually done and completed and shall not 
preclude the requiring of bad, unsound, imperfect 
or unskillful work to be removed and taken away 
and reconstructed, or re-erected or be considered 
as an admission of the due performance of the 
contract, or any part thereof in any respect, or the 
accruing of any claim: nor shall it conclude, 
determine, or affect in any way the power of 
Engineer-in-charge, under these conditions or any 
of them as to the final settlement and adjustment 
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of the accounts or otherwise, or in any other way 
vary or affect the contract. 
 

 
Clause 52: 

 

Final Bill to Be 
Submitted Within 

One Month. 
  

The final bill shall be submitted by the contractor 
within one month of the date fixed for completion 
of the works, otherwise the Engineer-in-charge’s 
certificate of the measurement and of the total 
amounts payable for the works accordingly, shall 
be final and binding on all parties. 
 

 Clause 53:  

Procedure for 
Payment to Firms. 

 

 

The University may refuse or suspend payment on 
account of a work when executed by a firm, or by 
a contract described in their tender as a firm, 
unless receipts are signed by all the parties, or one 
of the partners or some other person producing 
power of attorney enabling him to give actual 
receipts on behalf of the firm. 
 

 Clause 54:  

Sums Payable by 
Way of 

Compensation to 
be Considered as 

Reasonable 
Compensation 

Without Reference 
to Actual Loss 

 

 

All sums payable by way of compensation under 
any of these conditions, shall be considered as 
reasonable compensation to be applied to the use 
of University, without reference to the actual loss 
or damage sustained, and whether or not any 
damage shall have been sustained. 
 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

 
Clause 55: 

 

Price Variation 1)  Where any variation (increase or decrease), to the 
extent of 5% or more, in the price of any of the item 
mentioned in sub-clause (2) below takes place 
after the acceptance of tender and before the 
completion of contract, the amount payable under 
the contract shall be adjustable to the extent of the 
actual variation in the cost of the item concerned 

   
 2)  No price variation under the clause shall be 

admissible except in respect of the following 
items:- 
 

i) Cement  
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ii) Steel 
a. M.S Bars (Plain and Deformed) 
b. M.S. Sections. 
c. High Tensile Steel wire 
d. M.S and G.I Pipes. 
e. M.S & G.I Sheet 
f. C.I Specials 

 
iii) Asbestos Cement Pipes 
iv) P.V.C/ uPVC Pipes. 
v) PPRC pipes vi) 
vi) HDPE Pipes 
vii) R.C.C/P.C.C Pipes 
viii) Bitumen. 
ix) High Speed Diesel 
x) Bricks 

a) 1st Class Bricks 
b) Tiles 
c) Gutka 

 
xi) Stone Aggregates 

a) Stone Metal for Sub Base. 
b) Stone Metal for Base Course. 
c) Crushed Bajri 

 
xii) Harrow Sand 
xiii) Tiles (Ceramic and Porcelain)  
xiv) Wood 
xv) Aluminum Sections 
xvi) Paint(interior & exterior) 
xvii) Labour 

 
 3)  The base price for the purposes of calculation of 

the price variation shall be the price prevalent in 
the month during which the last day of the 
submission of tender falls. 
 

 4)  The price variation under this clause shall be 
worked out on the basis of the price of the item 
concerned as notified or placed at web site by the 
Finance Department, Government of the Punjab 
for the particular month and particular District. 
 

 5)  If no notification in respect of any of the item 
mentioned in sub-clause (2) is issued under sub-
clause (4) no price variation shall be admissible in 
respect of that item during that month. 
 

 6)  The amount payable or deductible in respect of 
items No.(i) to (x) of sub-clause (2) shall be 
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calculated on the basis of the quantity of the item 
actually consumed on the work during the month. 
 

 7)  The amount payable or deductible in respect of 
item No.(v) of sub clause (2) shall be calculated 
on the basis of the actual quantity of cement and 
steel bars used in the manufacture of the pipes 
during the month. 
 

 8)  No escalation shall be allowed to the contractor in 
respect of the period extended for the completion 
of the work due to his own fault. 
 

 9)  If, under the existing codal rules, secured advance 
is paid on all or any of the imperishable items in 
sub-clause (2) above, price variation shall be 
admissible on such item(s) in respect of the 
quantity or quantities for which secured advance 
has been paid to the contractor, however, price 
variation will be paid after actual consumption of 
the material but rate to calculate the price variation 
would be period when material was brought at 
site. 
 

 10)  The increase or decrease in the contract price 
subsequent to any increase or decrease in the 
cost of high speed diesel shall be calculated from 
the increase or decrease in the basic price of high 
speed diesel using the following formula: Increase 
or decrease= x VOW x (CPD-BPD) / BPD in 
contract price. 

Where: 

 
VOW  = the value of the work for which 

payment has been certified by the 
Engineer-in-charge, executed 
subsequent to such increase or 
decrease in the Basic Price as shall 
be obtained by applying the approved 
unit rates and prices entered in the 
measurement book. 

 
CPD  = Current price of high speed diesel, 

and BPD  
 = Basic price of high speed diesel. 
 

Factor =0.15 for Highway / Road works 
& =0.07 for Buildings and R.C.C 
structures & =0.07 for Irrigation 
Works 
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 11)  The increase or decrease in the contract price 

subsequent to any increase or decrease in the 
cost of labour shall be calculated from the 
increase or decrease in the basic price of labour 
using the following formula: 
 
Increase or decrease=□ x VOW x (CLR-BLR) / 
BLR in contract price. Where: 
 
VOW = the value of the work for which payment 

has been certified by the Engineer-in-
charge, executed subsequent to such 
increase or decrease in the Basic Price as 
shall be obtained by applying the approved 
unit rates and prices entered in the 
measurement book. 

 
CLR = Current labour rates for unskilled worker 

(as placed on website of Finance 
Department). 

 
BLR= Basic labour rates of unskilled worker on 

the date of receipt of tenders (as placed on 
website of Finance Department) 

 
Factor β = 0.15 both for building & road works & 
Factor β = 0.15 for Irrigation works 
 
 

CLAIMS OF CONTRACTOR 

 Clause 56:  

Bills to be 
Submitted Monthly 

 

 

The contractor shall deliver in the office of the 

Engineer-in-charge on or before the 10th day of 
every month during the continuance of the work 
covered by this contract a return in such form as 
the Engineer-in-charge may from time to time 
prescribe showing details of any rate, amount and 
work claimed as extra, and such return shall also 
contain the value of such work which the 
contractor may consider himself to be entitled upto 
the end of the previous month, which value shall 
be based upon the rates and prices mentioned in 
the contract (bid schedule) or the rate determined 
pursuant to clause 41 hereof. The contractor shall 
include in such monthly returns particulars of all 
claims of whatsoever kind and howsoever arising, 
which at the date thereof he has or may claim to 
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have, against the Engineer-in-charge under or in 
respect of, or in any manner arising out of the 
execution of the works, and the contractor shall be 
deemed to have waived all claims not included in 
such return and will have no right to enforce any 
claim not so included, whatsoever be the 
circumstances. 
 

 Clause 57:  

Claims for 
Payment of Extra 
Ordinary Nature. 

 

 

No claim for payment of extra ordinary nature, 
such as claim of a bonus for extra labour 
employed in completion of the work before the 
expiry of the contractual period at the request of 
the Engineer-in-charge or claim for compensation 
where the work has been temporarily brought to a 
stand still through no fault of the contractor, shall 
be allowed, unless and to the extent that the same 
shall have been expressly sanctioned by the 
University. 
 

 Clause 58:  

Time Limit for 
Unforeseen Claims 

 

 

Under no circumstances whatsoever shall the 
contractor be entitled to any compensation on 
account of the contract unless the contractor shall 
have submitted claim in writing to the Engineer-in-
charge within one month of the cause of such 
claim occurring. 
 

 Clause 59:  

Claim for 
Compensation for 

Delay in the 
Execution of work. 

  

No compensation shall be allowed for any delay in 
execution of the work on account of water 
standing in borrow pits or compartment. The rates 
inclusive for hard or rocky soil, excavation had, 
sub soil water or water standing in borrow pits, and 
no claim for extra rate shall be entertained, unless 
expressly verified by Engineer-in-charge and 
confirmed by Superintending Engineer. 
 

REMEDIES AND POWERS 

 Clause 60:  

Action When 
Whole of Security 

Deposit Is 
Forfeited. 

 
 

In any case in which under any clause or clauses 
of the contract, the contractor shall have rendered 
himself liable to pay compensation amounting to 
whole of the security deposit or in the opinion of 
the Engineer-in-charge has abandoned the 
contract, or is not executing the works in 
accordance with the contract or is persistently or 
flagrantly neglecting to carry out his obligations 
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under the contract, or if the contractor employs 
any employee of the Government in defiance to 
the provisions of clause 32 thereof, the Engineer-
in-charge on behalf of the University, may, after 
giving fourteen days notice in writing to the 
contractor, rescind the contract (of which 
rescission notice in writing to the contractor under 
the hand of the Engineer-in-charge shall be 
conclusive evidence and in which case the 
security deposit of the contractor, shall stand 
forfeited, and be absolutely at the disposal of the 
University (Engineer in-charge). And in case the 
contract shall be rescinded under the provisions 
aforesaid):- 
 

i) The contractor shall have no claim to 
compensation for any loss sustained by him by 
reasons of his having purchased or procured 
any materials, or entered into any engagement, 
or made any advances on account of or with a 
view to the execution of the works or the 
performance of the contract. 
 

ii) The contractor shall not be entitled to recover, 
or be paid any sum for any work actually 
performed under this contract, unless and until 
the Engineer-in-charge will have certified in 
writing. The performance of such work and the 
value payable in respect thereof, and he shall 
only be entitled to be paid the value so certified, 
after deducting there from the amount of 
aforesaid compensation and other charges duly 
ascertained and certified by the Engineer-in-
charge to be payable by the contractor. But if 
such sum payable by the contractor for any 
losses, compensation or any other charge shall 
exceed the sum for any work actually performed 
under the contract and certified by the 
Engineer-in-charge, the amount of such excess 
shall be deemed a debt due by the contractor to 
the University and shall be recovered 
accordingly. 

 
 Clause 61:  

Work at the Risk 
and Expense of the 

Contractor 
 

 

In every case in which the contract should be 
rescinded under clause 60 hereof and in the 
opinion of the Engineer-in-charge such work 
should be done at the risk and expense of the 
contractor without thereby avoiding the contract or 
relieving the contractor from any of his obligation 
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or liabilities under the contract or affecting the 
rights and powers conferred on the University or 
the Engineer-in-charge by the contract, the 
Engineer-in-charge on behalf of the University, 
after giving fourteen days notice in writing to the 
contractor, shall have powers to adopt any of the 
following courses, as may in the opinion of the 
Engineer-in-charge be desirable:- 
 

a) To measure up the work of the contractor and 
to take such part thereof, as shall be executed 
out of his hands and to give it to another 
contractor to complete, in which case any 
expenses which may be incurred in excess of 
the sum which would have been paid to the 
original contractor, had the whole of the work 
been executed by him (of the amount of which 
excess, the certificate in writing of the 
Engineer-in-charge shall be final and 
conclusive) shall be borne and paid by the 
original contractor, and may be deducted from 
any money due to him by the University, under 
the contract or otherwise, or from his security 
deposit or from the value of the performance 
guarantee/ quality assurance security given by 
the contractor under clause 7 hereof. 
 

b) To employ labour paid by the department and 
to supply materials or supply/arrange tools and 
plants to carry out the works or any part of the 
works, debiting the contractor with the cost of 
the labour and the price of the materials and 
cost of supply/arrangement, operation and 
maintenance of tools and plants of the amount 
of which cost and price a certificate of the 
Engineer-in-charge shall be final and 
conclusive against the contractor, plus 
departmental charges on the amount so 
incurred equal to ten percent or such smaller 
amount as the Engineer-in-charge (whose 
decision in writing shall be final) may be 
decided, and crediting him with the value of the 
work done, in all respects, in the same manner 
and at the same time and rates, as if it had 
been carried out by the contractor under the 
terms of his contract, the certificate of the 
Engineer-in-charge as to the value of the work 
done shall be final and conclusive against the 
contractor. 

In the event of any of the above courses 
mentioned in this clause being adopted by the 
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Engineer-in-charge, the contractor shall have no 
claim to compensation for any loss sustained by 
him by reason of his having purchased or 
procured any materials, or entered into any 
engagement, or made any advances on account 
of, be with a view to, the execution of the works or 
the performance of the contract. 

Note: After having approval for rescinding the 
contract from competent authority, the decision 
regarding implementation of clause 60 and 61, 
separately or simultaneously shall be discretion of 
the Engineer In-charge. 
 

 Clause 62:  

Contractor 
Remains Liable to 
Pay Compensation 

If Action Is Not 
Taken Under 

Clauses. 
 

 

In any case in which any of the powers, conferred 
upon the Engineer-in-charge by clause 60 or by 
para (a) of clause 61 hereof, shall have become 
exercisable and the same shall not be exercised, 
the non-exercise thereof shall not constitute a 
waiver of any of the conditions hereof, and such 
powers shall not withstanding be exercisable in 
the event of any future case of default by the 
contractor for which, by any clause or clauses 
hereof he is declared liable to pay compensation 
amounting to the whole of his security deposit and 
the liability of the contractor for past and future 
compensation shall remain unaffected. 
 

Power to Take 
Possession Or 

Require 
Removal of Or 

Sell 
Contractor’s 

Plant, Etc. 
 

 

In the event of the Engineer-in-charge putting in 
force either of the power vested in him under 
clause 60 or para (a) of the preceding clause, he 
may, if he so desires, take possession of all or any 
tools, constructional plants, materials and stores, 
in or upon the works, or the site thereof, or 
belonging to the contractor, or procured by him 
and intended to be used for the execution of the 
work or any part thereof, paying or allowing for the 
same in account at the contract rates, or, in case 
of those not being applicable at current market 
rates to be certified by the Engineer-in-charge 
whose certificate shall be final otherwise the 
Engineer-in-charge , may be notice in writing to 
the contractor or his clerk of the works, foreman or 
other authorized agent, require him to remove 
such tools, construction plants, materials, or 
stores from the premises (within a time to be 
specified in such notice) and in the event of the 
contractor failing to comply with any such 
requisition, the Engineer-in-charge may remove 
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them at the contractor’s expense or sell them by 
auction or private sale on account of the contractor 
and at his risk in all respects and the certificate of 
the Engineer-in-charge as to the expenses of any 
such removal, and the amount of the proceeds 
and expenses of any such sale, shall be final and 
conclusive against the contractor. 
 

 Clause 63:  

Contract 
May be 

Rescinded 
and Security 
Deposit for 
Subletting 
Bribing, Or 

If Contractor 
Becomes 
Insolvent 

 

 

If the contractor shall, in defiance of the Engineer-
in-charge’s instructions to the contrary or without 
his written approval, assign or sublet his contract 
or attempts to do so; or become insolvent, or 
commence any insolvency proceedings or make 
any composition with his creditors, or attempts so 
to do; or if any bribe, gratuity, gift, loan 
prerequisite, reward or advantage, pecuniary or 
otherwise, shall either directly or indirectly be 
given, promised or offered by the contractor, or his 
servants or agents to any way relating to his office, 
or employment; or if any such officer or person 
shall become in any way directly or indirectly 
interested in the contract; the Engineer-in-charge 
may thereupon by notice in writing rescind the 
contract, and the security deposit of the contractor 
shall thereupon stand forfeited and be absolutely 
at the disposal of the University and the same 
consequence shall ensue as if the contract had 
been rescinded under clause 60 hereof and in 
addition to the contractor shall not be entitled to 
receive or be paid for any work therefore actually 
performed under the contract. 
 

 Clause 64:  

Deduction of 
Amount Due to 

University on any 
Account 

Whatsoever to be 
Permissible from 

any Sums Payable 
to the Contractor 

 

 

Any excess payment made to the contractor 
inadvertently or otherwise, under this contract or 
on any account whatsoever, and any other sum 
found to be due to the University by the contractor 
in respect of this contract, or any other contract or 
work order, or on any account whatsoever, may 
be deducted from any sum whatsoever payable by 
the University to the contractor, either in respect 
of this contract or any work order or contract, or on 
any other account by any other department of the 
Government; or recovered from the contract or as 
arrears of land revenue. 

 

SETTLEMENT OF DISPUTES 

 Clause 65:  
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Procedure in  
Dis-agreement. 

 

 

In the event of any disagreement between the 
Engineer-in-charge and the contractor arising out 
of the contract, the matter shall first be referred to 
the P.D(Works) /S.E./ Executive Engineer/ 
PO(Works) for decision who shall, after making 
such enquiries, as he may deem fit, give his 
decision in writing not later than three months after 
the reference is made to him. The period for 
decision of the case by the 
P.D(Works)/S.E./Executive Engineer/PO(Works) 
may, however, be extended by the Vice 
Chancellor under special conditions according to 
the circumstances, justification, available in each 
case. The contractor shall forthwith give effect to 
the decision of the P.D(Works)/S.E./Executive 
Engineer/PO(Works) and shall proceed with due 
diligence, whether arbitration is intended or not. 
 
 

Contractor  
dis-Satisfied With 

the Decision of 
Superintending 

Engineer 
 
 
 
 
 
 

Increase in Amount 
of Claim Once 
Preferred Not 

Allowed 
 

 

If the contractor be dissatisfied with the decision 
of the P.D(Works)/S.E./Executive Engineer/ 
PO(Works) or if his decision is not forthcoming 
within the stipulated or extended period/periods 
and desires arbitration under the arbitration clause 
as hereinafter provided, he shall give notice in 
writing of such intention to the 
P.D(Works)/S.E./Executive Engineer/PO(Works) 
within a period of twenty eight days of the receipt 
of the P.D(Works)/S.E./PO(Works)’s decision or in 
case no decision is given, at the end of the period 
or periods within which the 
P.D(Works)/S.E./Executive Engineer/PO(Works) 
was to give his decision. The said notice shall 
contain the cause of action, material facts of the 
case and relief sought, failing which the decision 
of the P.D(Works)/S.E./Executive Engineer/ 
PO(Works) shall become final, conclusive and 
binding, and the contractor shall be deemed to 
have forfeited or departed from the claim in excess 
of that allowed by the Superintending Engineer. 
The subsequent inflation/increase in the amount 
of claim once preferred in the said notice shall not 
be allowed nor shall any other claim in respect of 
the same work be entertained from the contractor 
at any later stage. 

 

Reference 
to 

Arbitration 
 

 

A reference to arbitration shall be made by the 
contractor in writing not later than three months 
after the completion of the work. Failure to make 
such a reference within this period shall be 
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deemed to mean that the contractor has waived all 
claims in respect of all disputes 
 

Disputes for 
Arbitration 

Limited. 
 

a)  Disputes which may be referred to arbitration 
shall be limited to: - 
 

i Any question, difference, or objection, 
whatsoever which shall arise in any way, 
connected with or arising out of the contract 
or/and 

ii The meanings of the operation of any part of 
the contract; or/and 

iii The rights, duties and liabilities of either party 
to the contract; or/and 

iv Whether the contract should be terminated or 
has been rightly terminated and as regards the 
rights and obligations of the parties as a result 
of such termination Provided that those 
matters for which provision has been made in 
the contract for final land binding decision by 
the P.D(Works)/S.E./Executive Engineer/ 
PO(Works) or the Engineer-in-charge shall be 
excluded from arbitration. 

 
 b)  The venue of arbitration shall be in Punjab. The 

contractor will have to deposit 20% of the amount 
of the claim up to Rs. 0.20 million and 10% of 
claims, exceeding Rs. 0.20 million along with the 
claim. This amount will be refunded after the 
Award has been made Rule of the Court. 
Otherwise the amount deposited will be forfeited.” 
 

Arbitration 
 

c)  In the event of any dispute arising in accordance 
with the limitations provided in sub-clause (a) of 
this clause, the same shall be referred to the 
decisions of a sole arbitrator to be appointed by 
the Vice Chancellor of the University from among 
the officers of the Communication and Works 
Department, Government of the Punjab, not below 
the rank of Superintending Engineer/E.D.O (W/S). 
In case the claim preferred is for an amount upto 
half a million rupees, the decision of the sole 
arbitrator in such case shall be final and binding 
on the parties concerned. 
 

 d)  In case the amount of the claim preferred is over 
half a million rupees, the dispute shall be referred 
to the award of two arbitrators, to be appointed 
from the Superintending Engineers/E.D.O.(W/S) 
of the Communication and Works Department, 
Govt. of the Punjab one to be nominated by the 
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Vice Chancellor of the University and the other by 
the contractor. In the case of the said two 
arbitrators not agreeing, the case shall be referred 
to the award of an umpire who shall be an officer 
of the Communication & Works Department, Govt. 
of the Punjab not below the rank of Chief Engineer 
to be appointed by the Vice Chancellor of the 
University. The decision of the two arbitrators / 
umpire, as the case may be shall be final and 
binding on the parties concerned. Where the 
matter involves claim for the payment of recovery 
or deduction of money only, the amount, if any, 
awarded in the arbitration shall be recoverable in 
respect of the matter so referred. 
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SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED 
FROM THE DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE 

EXECUTED AND THE RATES AT WHICH THEY ARE TO BE CHARGED FOR 
 

 (See clause 30) 
 

Particulars Rates at which the material will 

be charged to the contractor 

Place of delivery 

 Unit Rs.  

    

 
Note: The person or firm submitting the tender should see that the rates in the above 

schedule are filled up by the Executive Engineer before the issue of the form prior to 

the submission of the tender. 
 

 

 

SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE 

UNIVERSITY AT THE REQUEST OF THE CONTRACTOR 
 

(SEE CLAUSE 30) 
 

 
THE EQUIPMENT AND/OR CONSTRUCTIONAL PLANT LISTED IN THE 

FOLLOWING TABLE ARE AVAILABLE WITH THE EMPLOYER AND CAN 

PROVIDE TO THE CONTRACTOR AT HIS REQUEST, AT THE RENTAL 

RATES AND PLACES SET OUT THEREIN. 

 

 

Item Description Rental 

Price/Rs. 

Place of 

Delivery 

1 2 3 4 

    

 

Rentals should be exclusive of depreciation of donor financed equipment. 
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR 

SUPPLIERS WHOSE PRICES FOR THE SPECIFIED MATERIALS AT THE 
PLACES SHOWN AGAINST EACH ARE TO FORM BASIS OF PAYMENT 

OF PRICE VARIATION. 
 

“(See Clause 55)” 

 

Name of Item Price at Places which are to form basis of 

Price Variation 

1 2 

(i) Cement 

As per rate placed at Website by the Finance 
Department, Govt. of the Punjab 

(ii) Steel  

(a) M.S Bars (Plain & deformed) 

(b) M.S sections 

(c) High Tensile Steel wire 

(d) M.S,G.I pipe & MS Seamless Pipes 

(e) MS & GI Sheets 

(f) CI Specials 

(iii) Asbestos cement pipes 

(iv) PVC/ uPVC Pipes 

(v) PPRC Pipes 

(vi) HDPE pipes  

(vii) Cement and Steel Bars For R.C.C pipes As per item (i) & (ii) above 

viii) Bitumen (Bulk & packed) As per rate placed at Website by the Finance 
Department, Govt. of the Punjab 

(ix) High Speed Diesel To be ascertained by Advisory Committee 
notified by OGRA and rate placed on web site 
of Finance Department 

(x) Bricks, Tiles & Gutka 

As per rate placed at Website by the Finance 
Department, Govt. of the Punjab 

xi) Stone Aggregates (Base, Sub Base, 

Crushed Bajri) 

(xii) Harrow Sand 

xiii) Floor Tiles (Ceramic & porcelain) 

(xiv) Wood 

(xv) Aluminum Sections 

(xvi) paint (Interior & Exterior) 
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PMAS-ARID AGRICULTURE UNIVERSITY, RAWALPINDI 

DIRECTORATE OF WORKS 

 

CONTRACT AGREEMENT 

 

(See Clause 6) 
 

This agreement made this day of ____________year  BETWEEN the PMAS-Arid 

Agriculture University, Rawalpindi (hereinafter called the University) as represented 

by the Executive Engineer, PMAS-AAUR on the one part and (hereinafter 

called the contractor) on the other part.  

 

WHEREAS tenders have been received by the University for the construction, 

completion and maintenance of   (Name of work) as well as possible new and 

ancillary works associated therewith which have to be executed in accordance with 

the contract document, and the tender by the contractor for the construction, 

completion and maintenance of such works has been accepted by the University. 

 
NOW, THEREFORE, for and in consideration of the promises, covenants and 

agreement hereinafter contained and to be performed by the parties hereto, the said 

parties hereby covenant and agree as follows:- 

 
i. In consideration of the covenants and agreements to be kept and performed by 

the contractor and for the faithful performance of the contract and the 

completion and maintenance of works embraced therein, according to the 

specifications, drawings and conditions herein contained and referred to the 

University shall pay and the contractor shall receive and accept as full 

compensation for everything furnished and done by the contractor under this 

agreement and the tender price stipulated in the contractor’s tender at the times 

and in the manner prescribed by the contract. 

 
ii. The said work shall be started within the period specified in item No.(f) of the 

memorandum of work, following the, receipt of written order of the Executive 

Engineer, PMAS-AAUR to proceed with and the contractor shall complete fully 

the works within the stipulated period reckoned from the commencement of 

work, subject to such extensions of time (s) as may be granted under the 

conditions of contract except for maintenance which shall be completed within 

the period named in item (g) of the memorandum hereto annexed after 

issuance of the final certificate of completion. 
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iii. The following documents shall be deemed to form and be read and construed 

as part of this agreement:- 

 
a) The said tender and covering letter and subsequent undertaking, if any,  

b) The drawings, 

c) The conditions of contract and additional conditions, if any,  

d) The specifications; 

e) The bid schedule; 
f) Addendum No.1 to  

(Which have been incorporated in the tender) 
g) Schedule of materials to be supplied from the departmental store;  

h) The scale of rates and prices; 

i) The letter of acceptance; and 

j) The performance guarantee. 

 

iv. All disputes or differences between the parties in connection with or arising out 

of this agreement shall be settled in accordance with the provisions of relevant 

clause of the conditions of contract. 

 

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and 

seals the day and the year hereinbefore set forth. 

 
 
 
 
Signed by  ______________________   Signed by 

 ______________________________  

 Contractor Executive Engineer 

 PMAS-AAUR 

 For and on behalf of the University 

 

 
 

WITNESSES 

 
 
 

1. ..................................................   2.  ......................................................  
 
 
 
. ....................................................     ......................................................  
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BANK GUARANTEE 

(See Clause 7) 
 
Penal sum of bond  __________________________________________________  

(express in words and figures) 
 
KNOW ALL MEN BY THESE PRESENTS THAT Mr./ MESSERS  _____________  

    (Name of contractor) 

Whose official address is  _______________________________________________  
As principal(s) (herein after referred to as principal) and the Bank of Punjab or 
scheduled Bank(s) of Pakistan (hereinafter appearing in the schedule of sureties, as 
sureties (hereinafter some time called the surety at the request of the principal are 

held and firmly bond to the Government of the Punjab acting through the Executive 

Engineer, PMAS-AAUR or his successor or assigns) a body organized and existing 
under and by virtue of laws of the Government of the Punjab, in the penal sum of the 
amount stated above lawful money for the payment of which sum well and truly made 
we bind ourselves our heirs, executors, administrators and successors, jointly and 
severally, firmly by these presents. 
 

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, 
as well as, severally only for the purpose of allowing a joint actions against any or all 
of us and for all other purposes, each surety bond itself, jointly and severally with the 
principal for the payment of such sum only as set forth opposite its name in the following 
schedule:- 
 

SCHEDULE OF SURETIES 
 
Name of bank, branch and address limit of liability 

 .......................................................   ...............................................  

 .......................................................   ...............................................  

 .......................................................   ...............................................  

The conditions of the above obligations is such that WHEREAS, the tender of the 
above bounden principal has been accepted and he has entered into a contract with 
the Executive Engineer, PMAS-AAUR for the work (name of work) on the  ..................   
day of  .................................... 20………….. 
 

AND WHEREAS, under the terms of the contract University has required the principal 
to furnish a performance guarantee to form a part of the contract. 
 

NOW THEREFORE, it is agreed as follows:- 
 

1) If the above bounden principal shall well truly and faithfully perform the contract 
and comply with and fulfill all the undertakings, terms and provisions thereof, 
and satisfy all the obligations of the said principal arising there under, and 
comply with all covenants therein contained and contained in the specifications, 
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plan and other instruments constituting a part of the contract, required to be 
performed by the said principal, in the manner and within the time provided in 
the contract or any extension thereof that may be granted by the University with 
or without notice to the surety(s) and shall fully indemnify and the University, 
for all costs and damages which the University may suffer by reason of failure 
so to do, and shall fully reimburse and repay the said Executive Engineer, 
PMAS-AAUR all out-lay and expenses which may incur in making good any 
such default and reasonable counsel fee incurred in the prosecution of defense 
of any action arising out of or in connection with any such default, and shall pay 
all persons who have contracts directly with the principal for labour and 
materials; if any, in connection with the work performed under the contract or 
any addition in or alternation thereto, or if the contract has not otherwise been 
rescinded by the University under the provisions of clause 60 if general 
conditions of contract, then this obligation shall be null and void and of no effect, 
otherwise to remain in full force and effect and virtue. 

 
2) The said surety, for value received, hereby stipulate and agree that no change 

in or in respect of any matter or thing concerning the said contract on the part 
of the University or the Engineer-in-charge, extension in time, alteration in or 
addition to the terms of the contract between the University  and the contractor 
or to the extent and nature of the work be construed, completed and maintained 
there under, or the specifications accompanying the same shall in any way 
affect its obligations to this guarantee and it does hereby waive notice of any 
change extension in time, alteration or addition to the terms of the contractor to 
the specifications. 

 
3) The liability of the surety is irrevocable and shall in no case exceed the 

aggregate amount stated on the top of this guarantee which each surety binds 
itself and promise to pay the whole or any part of this amount on demand to the 
Executive Engineer, PMAS-AAUR. 

 
Without question and without reference to the principal. Provided that the notice of 
demand shall be given by the aforesaid Executive Engineer, in writing to the surety. 

 
IN WITNESS WHEREOF, the above named principal and the surety have executed 
this instrument under its seal on this ______________________ day of 200 _____  

The name and corporate seal of the surety being hereto affixed and these presents 
duly signed by its undersigned representatives pursuant to the authority of its 
Government body. 

 

 

Principal (Contractor) 
Address   

 
 
Sureties 1 __________________ Bank of Pakistan Ltd.Or Bank of Punjab Branch. 
 
 


